BIDHANNAGAR MUNICIPAL CORPORATION

POURA BHAVAN, FD-415A, Sector-I11,

Salt Lake City, Kolkata - 700 106

NOTICE INVITING e-TENDER

NIT No. 378/PWD/ROAD/BMC

The Executive Engineer on and for behalf of Commissioner, Bidhannagar Municipal Corporation invites e-bid Tender from reliable
« and resourceful Companies/Firms/Contractors having experience and in similar nature of works as noted below:

Dated: 25/08/2026

Stk
No.

Name of work

Amount Put to

Tender (Rs.)

Including G.S.T

& Cess

- Earnest
Money (Rs.)

Date of
Completion

Upgradation of Paver block road from Reba Mondal (AS/7) to Eco Tree at Arjunpur Chapra in
ward no-08 under Bidhannagar Municipal Corporation. (Fund: U.D.& M.A Fund)

21,40,073.00

42,801.00

30 days

Construction of drain with cover slab and upgradation of road from Bhairab Karmakar to
Annapurna Bhawan via Mahadeb (AS/7/6/3) within ward no-8 under Bidhannagar Municipal
Corporation. (Fund: U.D.& M.A Fund)

8,14,804.00

16,296.00

30 days-

IConstruction of drain with cover slab and upgradation of road from Eastmall post office to
Surendra Apartment, from old pump house to Astaa Vilta, from Friends United club to Eastmall
8 no. lane, via New pump house and via space deep Apartment within ward no-8 under
Bidhannagar Municipal Corporation. (Fund: U.D.& M.A Fund)

76,85,146.00

1,53,703.00

45 days

Construction of cover slab over drain from h/o. Milan das (BF-6/16, D.B. Nagar ) to Sishu
Uddyan at Pratibeshi para in ward no-9 under Bidhannagar Municipal Corporation. {Fund:
U.D.& M.A Fund)

4,50,174.00

9,003.00

25 days

Construction of drain with cover slab and improvement of road from Sudhir Mudi shop to Durga
Bhawan, Kesab Patty goli at Sarkar Bagan from Goutam Giri to h/o. Raja Dey, h/o. Sekhar
Bose to Bela Apartment in ward no-9 under Bidhannagar Municipal Corporation. (Fund: U.D.&

A Fund) i

28,17,074.00

56,341.00

45 days

onstruction of drain with cover slab from Green Leafe to h/o. Dulala Mondal at Saha para in|
ard no-9 under Bidhannagar Municipal Corporation. (Fund: U.D.& M.A Fund)

33,05,466.00

66,109.00

45 days

" [Ray(AA-6/28) to Bhawani Appt (AA-6/14A), Amal Guha (AA-6/13) to via Dr. Bhaskar Mitra (AA

LConstruction 9f drain with cover slab from chakradham (AB-2/4) to Nandanik (AB-4/3), AB-2/6
o AB-3/7 Gokul Biswas, Biborton Saha (AB-4/13) to Shekhar Dey (AB-4/6), Pramila new
Building to Amar Padma (AB-5), Dulal Sinha (AB-2/3) to Chandan Pan house(AB/2), Pralay Kr.

6/7) to AA-6, Annanya Abasan (AA-7) to Talukder House (AA-7/3A), at D.B. Nagar in ward no-
10 under Bidhannagar Municipal Corporation. (Fund: U.D.& M.A Fund)

41,66,080.00

83,322.00

45 days

Improvement of road from BC-26/9 to BC-26/2 at near hospital road in ward no-10 under
Bidhannagar Municipal Corporation. (Fund: U.D.& M.A Fund)

5,47,752.00

10,955.00

20 days

united club to Super shacks shop via Sreesti Apartment Medicine shop at railpukur in ward no

Construction of drain with cover slab and improvement of Paver block road from Railpuku
10 under Bidhannagar Municipal Corporation. (Fund: U.D.& M.A Fund) J

30,26,484.00

60,530.00

45 days

10.

Construction of drain with cover slab from jeevanjyati Apartment to Dr. Jaytin Ghosh, fro|
Sankar Electric to Bamtara Apartment, from opposite of Uday Sangha to Naskar Bari, from BB
23 to BB-23/2, from DC-9/6 to DC-9/25, from Pratama tower to Nish Apartment, from Aloy
Apartment to Durga bari and improvement of concrete road from BD-1/4 to BD-1/10, from h/o.
S. Kundu to hfo. Biswajit Banerjee, BB-23 to BB-23/2, from Sankar Electric to Bamtar
Apartment , from Pratama tower to Nish Apartment, DB-1 to DB-49 (Dr. Roy lane) via Surath
Apartment. to United club at D.B. Nagar in ward no-10 under Bidhannagar Municipa
Corporation. (Fund: U.D.& M.A Fund)

51,38,922.00

1,02,778.00

45 days

11.

Whawtala main road via h/o. Sunil kr. Mishra, via Nasir Mondal, via h/o. Abinash Jaiswal, vi
h/o. Jayanta Ghosh, via h/o. Bappa Ghosh at Ghosh Dutta Para
Bidhannagar Municipal Corporation. (Fund: U.D.& M.A Fund)

Construction of drain with cover slab and improvement of road from hio. Gopal Das tj

in ward no-12 under|

41,07,488.00

82,150.00

45 days

12.

Construction of drain and repairing of roads with Paver block from 211 bus route to h/o,
Mohiuddin Tarafder at Indian bank goli and from h/o. Nani Gopal Basak to h/o. Shakti Samant

Pt Chinar Park within ward no-12 under Bidhannagar Municipal Corporation. (Fund: U.D.& M.
Fund)

35,78,628.00

71,573.00

45 days
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13.

t‘,onstruction of drain with cover stab and improvement of road from h/o.Bablu via to Sonu teal
op, from Azan shop to Md. Asik at ishan Pally, h/o. Tarak Das to h/o. Rajak via Rohi Beauti
Parlour to Adima Enterprise, from h/o. Aher to Rabi Shaw via h/o. Amit shaw at Ishan Milan
Sangha club, from h/o. Rajak vai to h/o. Sakila, from Amul shop to Jamil Vai Karkhana, from
h/o. Daud vai to h/o. Monik, Gaji Medical to flat of Guddu vai, from Ishan Pally Transfer to h/o.
Insan in ward no-13 under Bidhannagar Municipal Corporation. (Fund: U.D.& M.A Fund)

64,51,594.00 | 1,29,032.00 45 days

14.

Construction of drain with cover slab and improvement of concrete road from Gora house to|
Nargis house at Dhankol and from Petrol pump Transformer to Surajit house at 30c bus stand
road, from Acher Ali house to Johora Bibi house, from Sabir house to Nazrul house in ward no-
13 under Bidhannagar Municipal Corporation. (Fund: U.D.& M.A Fund)

36,00,926.00 | 72,019.00 45 days

15.

IConstruction of cover drain from the PNB to the Gas Godown in ward no - 15 under
Bidhannagar Municipal Corporation. [Fund- U.D. & M.A Fund]

28,61,568.00 | 57,231.00 45 days

Construction of concrete road along with cover drain from Sky view Residency to Banik Bar

16. |Vivekananda Sarani) in ward no - 15 under Bidhannagar Municipal Corporation. [Fund- U.D. & 17,91,008.00 | 35,820.00 45 days

M.A Fund]

Construction of cover drain from Gass godown to Bhai Bhai Sangha 30C main road via Deb)

17. |Deep nursging home in ward no - 15 under Bidhannagar Municipal Corporation. [Fund- U.D. & 58,28,821.00 |1,16,576.00| 45days

M.A Fund]

18.

IConstruction of cover drain from Gass godown to Swapnalaya Marriage house in ward no - 15
under Bidhannagar Municipal Corporation. [Fund- U.D. & M.A Fund]

28,18,284.00 | 56,366.00 45 days

N.B.:

i) Amount put to tender are Including GST & Labour Welfare Cess.
ii) Maintenance Security Period 5 (Five) Years.

Location of Work:

under Bidhannagar Municipal Corporation area.

Eligibility to participate
in the Tender

2.(a) i) Intending tenderers should produce credentials of (i)1(one) similar nature of completed
work of the minimum value of 40 % of the estimated amount put to tender during 5 (five) years; or
i) 2(two) similar nature of completed work each of the minimum value of 30%of the estimated
amount put to tender during 5 (five)years or iii)one single running work of similar nature which has
been completed to the extent of 80% or more and value of which is not less than the desired value
at (i)above.

In case of running works, only those tenderers who will submit the certificate of satisfactory
running work from the concerned Executive Engineer, or equivalent competent authority will be
eligible for the tender. in the required certificate it should be clearly stated that the work is in
progress satisfactorily and also that no penal action has been initiated against the executed
agency, i.e., the tenderer.

() GST Registration, ST, P. Tax clearance Certificates, PAN Card, Trade

. Licence and all necessary documents as applicable as per government
. « rules.

(ii) The cement having grade 43 (OPC) should be used. In case of concrete
road the report of compressive strength of concrete (07 and 14 days) /
cube test should be submitted.

(tii) Annual Turnover of any of the last 5§ years should not be less than 40% of
the amount put to Tender.

(iv) Cumulative credential & cumulative annual Turnover should be consider
for allocation of tender under different serial No.

Note:
Similar nature of works completed successfully will be treated as credential.

Documents to be
produced in support of
Credential for Tender

A successful performance and completion certificate supplemented with work order along with
payment certificate issued by the competent authority shall have to be furnished in support of
credibility in terms with eligibility criteria depicted in this Notice (Ref: SI. No. 2:

Eligibility to participate in the Tender). Besides this, following documents shall have to be
furnished:

Particulars of ownership/partnership or Board of Directors pertaining to the
Organization/Company/Firm.

Copies of valid GST Registration, PAN Card, Sales Tax clearance, Professional Tax clearance
Certificate etc., all necessary documents as applicable as per government rules.

Corresponding address, fax & telephone no., contact mobile no. & E-mail ID of the Organization.

Tender Inviting Authbrity

4.

Earnest Money

2% of the estimated amount put to tender to be paid for all participant Bidders.

Earnest money to be deposited online through e-tender portal only by Net Banking / NEFT /
RTGS.

5. Date and Time Schedule :-

Si. No.

Particulars Date and Time

a)

Date of uploading of N.I.T. and Tender Documents (online). (Publishing Date) 25/08/2026 after 18.55 Hrs.
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b) | Documents download start date. 25/08/2026 after 18.55 Hrs.
c) | Date of Pre Bid Meeting with the intending tenderers in the office of the -NA -

Executive Engineer, Bidhannagar Municipal Corporation.
d) Bid submission start date. (online) 25/08/2026 after 18.55 Hrs.
e) Bid Submission closing. (online) 09/09/2026 up to 15.00 p.m
) Bid opening date for Technical Proposals. (online) 11/09/2026 after 15.00 p.m

g) | Date of uploading list for Technically Qualified Tenderers. (online) To be notified later on

6. Time of completion As specified.

7. | Site inspection & intending Bidders are required to inspect the site of the Project with particular reference to location

general information and infrastructure facilities.
They are to make a careful study with regard to availability of materials and their sources and all
relevant factors as might affect their rates and prices.

8. Tender documents ) A full set of Tender documents consists of 2 Parts. These are;

I) |Part | containing all documents in relation to the name of the firm applied for and credentials
possessed by them along with EMD and all relevant documents as deficted in SI. No. 2.

II) | Part il containing following documents;

a. | Bid Price / Price Schedule.(.xls sheet)

9. | Validity of Bid A Bid submitted shall remain valid for a period of 180 calendar days from the date of publication of
Bids. Any extension of this validity period if required will be subject to concurrence of the Bidders.

10. | Withdrawal of Bid A Bid once submitted shall not be withdrawn within the validity period. If any Bidder/Bidders

: withdraw his/their Bid(s) within the validity period then Earnest Money as deposited by
him/them will be forfeited.

11. | Acceptance of Bid Executive Engineer of Bidhannagar Municipal Corporation will accept the Bid. He does not bind
himself to accept otherwise the lowest Bid and reserves to herself the right to reject any or all of
the Bids received without assigning any reason thereof. .

12. | Intimation The successful Bidder will be notified of the acceptance of his Bid-and necessary documents must
be submitted within 3 (three) days from the date of opening of Financial Bid. The Bidder then
becomes the “Contractor”’ and he shall forthwith take steps to execute Formal Contract Agreement
in appropriate Municipal Form with the Executive Engineer, Bidhannagar Municipal Corporation
and fulfiil all his obligations as required by the Contract. The Contractor wili have to purchase 2
(two) sets of agreement paper in this regard from PWD Section of this office.

13. | Escalation of Cost There will be no escalation in cost for materials or labour and the contract price mentioned in
the contract stands valid till completion of the O&M of the contract.

14. | Name & address of

Engineer-In-Charge (EIC) Executive Engineer, Bidhannagar Municipal Corporation.
of the Work

15. | Executiom of Work The Contractor is liable to execute the whole work as per direction and instruction of the
Executivt,n Engineer, Bidhannagar Municipal Corporation, who is _the Engineer in Charge of the
work. ;

16. | Payment Payment will be made to the Contractor/Agency by the appropriate Authority of Bidhannagar
Municipal Corporation periodically.

17. |Influence Any attempt to exercise undue influence in the matter of acceptance of Bid is strictly

prohibited and any Bidder who resorts to this will render his Bid liable to rejection.

Following clauses are to be adhering to by the concerned Bidder during the process of Bidding.

18. |In case office faces sudden closure owing to reason beyond the scope and control of the Executive Engineer, any of last
date/dates as schedule in SI. No 5 may be extended up-to/to next and following working day without issuing further and separate notice the
Administrator feels it to be necessary and exigent.

19. [ Imposition of any duty/tax/rule etc. owing to change /application in legislations/enactment shall be considered as a part of the contract
and to be adhering to by the Bidder/Contractor strictly.

20. | Bid Acceptance Authority is the Executive Engineer, Bidhannagar Municipal Corporation,

21. |[lIn case of any dispute arising from any clauses of similar nature between bid documents and Municipal tender form, the decision of
Executive Engineer, Bidhannagar Municipal Corporation, will be final and binding.

22, | Ali usual deductions for taxes i.e. ST, IT, and Labour welfare Cess etc. as applicable will be made from the bills from time to time.

23. | No conditional/ incomplete Bid shall be entertained.

24. | In the event of e-Filing intending bidder may download the tender document from the website https://wbtenders.gov.in directly by the help
of Digital Signature Certificate. *

25. | Technical Bid & Financial Bid both will be submitted concurrently duly digitally signed in the website https://wbtenders.gov.in. Tender
document may be downloaded from website & submission of Technical Bid/Financial Bid as per Tender Schedule.

26. | The Bidder, at the Bidder's own responsibility and risk is encouraged to visit and examine the site of works and its Surroundings and




27.

The intending Bidders shall clearly understand that whatever may be the outcome of the present invitation of Bids, no cost of
Bidding shall be reimbursable by the ULB. The Executive Engineer, Bidhannagar Municipal Corporation reserves the right to reject
any application for purchasing Bid documents and to accept or reject any or all the offered bid /bids without assigning any
reason whatsoever and is not liable for any cost that might have incurred by any Bidder at any stage of Bidding.

28.

Prospective applicants are advised to note carefully the minimum qualification criteria before bidding.

29.

During scrutiny, if it is come to the notice to tender inviting authority that the credential or any other papers found
incorrect/manufactured/fabricated, that tenderer will not be allowed to participate in the tender and that application will be out rightly
rejected without any prejudice.

30.

Before issuance of the work order, the tender inviting authority may verify the credential & other documents with the original of the lowest
bidder if found necessary. After verification, if it is found that such documents submitted by the lowest bidder is either manufacture or false,
in that case, L.O.A. / work order will not be issued in favour of the bidder under any circumstances.

31.

If any discrepancy arises between two similar clauses on different notifications, the clause as stated in later notification will supersede
former one in following sequence:

i) Municipal Form

i)y NIT

iii) Special terms & Condition.
iv) Technical bid

V) Financial bid

32.

Contractor shall have to comply with the provisions of (a) the contract labour (Regulation Abolition) Act. 1970(b) Apprentice Act.
1961 and (c) minimum wages Act. 1948 of the notification thereof or any other laws relating thereto and the rules made and order issued
there under from time to time.

33.

Where an individual person holds a digital certificate in his own name duly issued to him against the company or the firm of which he
happens to be a director or partner, such individual person shall, while uploading any tender for and on behalf of such company or firm,
invariably upload a copy of registered power of attorney showing clear authorization in his favour, by the rest of the directors of such
company or the partners of such firm, to upload such tender. The power of attorney shall have to be registered in accordance with
the provisions of the Reaistration Act. 1908

34.

Payment will be made after receiving of Fund from the Government / Approving Authority.

@5}&]&

Executive Engineer, PWD
Bidhannagar Municipal Corporation

Copy forwarded to:- 7g(g66 -

1

onkwN

Joint Municipal Commissioner, Bidhannagar Municipal Corporation.
Finance Officer, Bidhannagar Municipal Corporation.

P.A. to Commissioner, Bidhannagar Municipal Corporation.

Office Notice Board.

Official Website.
Publication to the Newspapers. ‘ ; &w . (\44}0
1

Executive Engineer, PWD
Bidhannagar Municipal Corporation

X7 oo
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SECTION - B
FORM -1
PRE-QUALIFICATION APPLICATION

To
The Executive Engineer
Bidhannagar Municipal Corporation.

Ref: - Tender

For

(Name of work)

N.I. T. No.:

Dear Sir,

Having examined the Statutory, Non statutory and NIT documents, I /we hereby submit all the necessary information and
relevant documents for evaluation. The application is made by me / we on behalf of
in the capacity duly

authorized to submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for
Application and for completion of the contract documents is attached herewith.

We are interested in bidding for the work(s) given in Enclosure to this letter. We understand that:

(a) Tender Inviting and Accepting Authority/Engineer-in-Charge can amend the scope and value of
the contract bid under this project.

(b) Tender Inviting and Accepting Authority/Engineer-in-Charge reserves the right to reject any application without
assigning any reason.

Enclose: - e-Filling:-
1. Statutory Documents
2. Non Statutory Documents

Date: - Signature of applicant including title

and capacity in which application is made.
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SECTION -B
Form — 11

FINANCIAL STATEMENT

B.1 Name of Applicant:

B.2 Summary of assets and liabilities on the basis of the audited financial statement of the last five financial years.

(Attach copies of the audited financial statement of the last five financial years)

(Rs. In lakh)

1% Year

2" Year (Rs.
In lakh)

3" Year
(Rs. In lakh)

4" year
(Rs. In lakh)

5 Year
(Rs. In lakh)

a) Current Assets :
(It should not include investment in any other firm)

b) Current liabilities :
(It should include bank over draft)

c) Working capital :
(a) — (b)

d) Net worth :

(Proprietors Capital or Partners Capital or Paid up
Capital + Reserve and surplus )

¢) Bank loan/ Guarantee :
(As per clause G.2. with all sub clauses)

B.3 Annual value of construction works undertaken :

Work in hand i.e. Work
order issued

As on
31.03.2027

As on
31.03.2026

As on
31.03.2025

As on
31.03.2024

As on
31.3.2023

As on
31.03.2022

Signed by an authorized officer of the firm

Title of the officer

Name of the Firm with Seal

Date :
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4.

AFFIDAVIT“Y”
Declaration of the Bi r

(Affidavit to be affirmed on a Non Judicial Stamp Paper of Appropriate Value and Duly Notarized)

That, | am the ... Of e have
duly authorized by and competent to affirm this affidavit on behalf of the said Bidder.

That, | have inspected the site of work covered under NIT NO..........coiiiiiiiii i, circulated
through Office memo and have made myself fully acquainted with the site conditions existing level/proposed
level and local conditions in and around the site of work. | have also carefully and meticulously gone through
the Bid documents. Bid of the above named Bidder is offered and submitted upon due consideration of all factors
and if the same is accepted, | on and for behalf of the aforesaid Bidder, being lawfully and duly authorized,
promise to abide by all the covenants, conditions and stipulations of the Contractual documents and to carry
out, complete the works to the satisfaction of the Bid accepting Authority of the Work and abide by all
instructions as may given by the Engineer in Charge of the work time to time. | also hereby undertake to abide by
the provisions of Law including the provisions of Contract Labour (Regulation & Abolition) Act, Apprentice
Act 1961, West Bengal Sales Tax Act, GST Registration Act, Income Tax Act to the Contractor upon entering
into formal Contract/ agreement with the Bid Inviting/Accepting authority.

That | declare that, no relevant information as required to be furnished by the Bidder has been suppressed in the
Bid documents.

That the statement above made by me is true to my knowledge.

Deponent
Solemnly affirmed by the said

(1st class Judicial Magistrate / Notary Public)
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SECTION - B
FORM- 111
STRUCTURE AND ORGANISATION

A.1 Name of Applicant:
A.2 Office Address:

Telephone No. and Cell Phone No. :
Fax No. : E mail ID:

A.3 Attach an organization chart showing the structure of the company with names of Key personnel and technical staff with
Bio-data. :

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,

Signature of applicant including title

and capacity in which application is made.
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FORM -1V
C. DEPLOYMENT OF MACHINERIES (in favour of owner / lessee):-

(Original document of own possession arranged through lease deed to be annexed)
(If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of release of Machineries.)

Name of Machine/ | Make | Type | Capacity Motor / Machine | Possession Status | Date of release
Instrument Engine No. If Engaged
No.

Idle Engaged

For each item of equipment the application should attach copies of
(1) Document showing proof of full payment, (ii) Receipt of Delivery, (iii) Road Challan from Factory to
delivery spot, is to be furnished.

Signature of applicant including title

and capacity in which application is made.
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Bidhannagar Municipal Corporation

ITEM RATE TENDER AND CONTRACT FOR WORKS

CONDITIONSOF CONTRACT

Earnestmoneg Calcu-

Clause 1 - Ever person submitting a tender at the time of sudimission deposit lated at 2 the estimated

eamest mone\ calculated at 2 of the estimated arpotito tender by a bank draft amount put to tender al
draws on a local public sector rank in favour ofdHignnagar Municipal time of submission of ten-
Corporation. 8 of the tender amount will be dedddtem thel st running bill as der Security deposit will
security deposit. Total Security deposit thus nE@¢@2 eamest monel 8 security be 10 inclusive of ear-
deposit deducted from nest money

1st RA Bill). Compersation for delay

Clause 2 --- The time allowed for carrying out the wokentered in the tender
shall be strictly observed by the contractor arall &e reckoned from the date on which
the order to commence work is given to the contradthe work shall throughout the
stipulated period of the contract be proceeded alitue deligence (time being deemed
to be the essence of the contract, on the pahieofdntractor) and the contractor shall
pay as compensation an amount equal to one peocsnth smaller amount as the
Authority (whose decision in writing shall be fipnahay decide, on the amount of the
tendered amount of the whole work shown by thedefat every day that the work
remains uncommenced. or unfinished of the tendemealint after the proper dates. The
contractor shall commence execution of such pati@fvork as may be notified to him
within ....days from the date of order for comgement of work and diligently continue
such work and further to ensure good progress glanie execution of the work he shall
be bound in all cases in which the time alloweddioy work exceeds one month, to
complete one-fourth of the whole of the work befone-fourth of the whole time
allowed under the contract has elapsed one-hdfifeofvork, before one-half of such time
has elapsed. In the event of the contractor fatiingpmply with any of the condition
herein he shall be liable to pay as compensaticanaunt equal to one percent or such
smaller amount as the (whose decision in writirgldke final may decide on the said
tendered amount of the whole work for every day the due quantity of work remains
incomplete PROVIDED ALWAYS that the entire amouhtompensation to be paid
under the provisions of this clause shall not edd¢ea percent amount of. the tendered
amount of the work as shown in the tender.

Clause 3 - In any case in which under any clause or co$ghis contract the
contractor shall have rendered himself liable tp gampensation amounting to the whole



Action when whole of
security . deposit is
forfeited.

Contractor remains liable
to pay compensation, if
action not taken under
Clause 3.

Power to take possession
of or require removal of or
sell contractor's plant.

[ 4]

of his security deposit (whether paid in one surdemtucted by instalments) the Executive
Engineer on behalf of the .Bidhannagar Municipatpgdoation shall have power to adopt
any of the following courses as he may deem begtdsuhe interest of Bidhannagar
Municipal Corporation.

a) Torescind the contract (of which rescissionceoin writing to the contractor
under the hand of the Executive Engineer shalldpelosive evidence) and in
which case the security deposit of the contradiall stand forfeited and be
absolutely at the disposal of Authority.

b)  To employ labour paid by the Departments and t@lsumaterials to carry out
the work or any part of the work, debiting the caotor with the cost of the
labour and the price of the materials (of the anhafimnvhich cost and price
certificate of the Executive Engineer shall belfenad conclusive against the
contractor) and crediting him with the value of therk done, in all respects
in the same manner and at the same rates as ibéen carried out by the
contractor under the terms of his contract thefemte of the Executive
Engineer as to the value of the work done shalfina and conclusive against
the contractor.

d) To measure up the work of the contractor, artdke such part thereof as
shall be unexecuted out of his hands and, to gieeanother contractor to
complete, in which case any expenses which magdwered in excess of the
sum which would have been paid to the original i@mtor if the whole work
had been executed by him (the amount of which exitescertificate in
writing of the Executive Engineer shall be finablamonclusive) shall be borne
and paid by the original contractor and may be delifrom any money due
to him by Authority under the contract or otherwisdgrom his security deposit
or the proceeds of sale thereof, or a sufficient {h@reof.

In the event of any of the above courses beingtaddpy the Executive Engineer
the contractor shall have no claim to compensdtioany loss sustained by him by
reason of his having purchased or procured anyriakst@r entered into any engagement
or made any advances on account of, or with a teetlve execution of the work or
the performance of the contract. And in case timéraot shall be rescinded under the
provision, aforesaid the contractor shall not biitled to recover or be paid any sum for
any work theretofore actually performed under tustract, unless and until the Assistant
Engineer/Executive Engineer Office will have céetifin writing the performance of such
and the value payable in respect thereof, and &éatly be entitled to be paid the value
so certified.

Clause 4 - In any case in which any of the powers, coeféupon the Executive
Engineer by clause 3 hereof, shall have becomeigable and the same shall not be
exercised the non-exercise thereof shall not domesta waiver of any of the conditions
hereof and such powers shall notwithstanding beceseable in the event of any future
case of default by the contractor for whigh;,iy clause or clauses hereof ke
declared liable to pay compensation amountingdonthole of his security deposit and
the liability of the contractor for past and futw@mpensation shall remain uneffected. In
the event of the Executive Engineer putting in éoecther of powers (a) or (c) vested
in him under the preceding clause he nilye so desire, take possession of all or any
tools, plants. materials and stores in or upormwtbiks or the site thereof or belonging
to the contractor, or procured by him and intenibelole used for the execution of the
work or any part thereof paying or allowing for tseeme in account at the contract rates,
or in case of these not being applicable at curmmenket rates to be certified by the
Executive Engineer may remove whose Certificatestbfeshall be final, otherwise the
Executive Engineer may by notice in writing to ttemtractor or his clerk of the works,
foreman or other authorised agent require himraoke such tools, plant, materials or
stores from the premises (within a time to be d$getin such notice); and in the event
of the contractor failing to comply with any su@guisition, the Executive Engineer may
remove them at the contractor's expense or seil theauctions or private sale on
account of the contractor and at his risk in apets, and the certificate of the
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Executive Engineer as to the expense of any sunbva and the amount of the
proceeds and expense of any such sale shall Bafidaonclusive against the contractor.

Clause 5 - If the contractor shall desire an extensiotheftime for completion
of the works on the grounds of his having been aiable hindred in its execution, the
contractor shall give an immediate report of suiclitance to the Executive Engineer in
writing and if he shall desire an extension of tiimecompletion of the work on the
ground thereof he shall apply in writing to the Extve Engineer within 7 days of the
date of cessation of such hindrance on accounhafiwhe desires such extension as
aforesaid and the Executive Officer shall, if is bpinion (which shall be final) reasonable
grounds be shown therefor authorise such extemsitime, if any, as may, in his opinion,
be necessary or proper.

Clause 6 - On completion of the work, the contractor sbalffurnished with a
certificate by the Executive Engineer! Assistangigeer (hereinafter called the Engineer-
in-charge) of such completion but no such certiicghall be given, nor shall the work
be considered to be complete until the contradtall §ave removed from the premises
on which the work shall be executed all scaffoldsgrplus materials and rubbish, and
cleaned of the dirt from all wood-work, doors, wames, wall, floors or other parts of any
building. In upon or about which the work is todescuted, or of which he may have
had possession for the purpose of the executigadhaor until the work shall have been
measured b\ the Engineer-in-charge whose measutestall be binding and conclusive
against the contractor. If the contractor shallttacomply with the requirements of this
clause as to removal of scaffolding, surplus maleand rubbish and cleaning off dirt on
or before the date fixed for the completion of Wk the Engineer-in-charge may at
the expense of the contractor remove such scafipldurplus materials and rubbish and
disp.ose of the same as he thinks fit and cleasustf dirt as aforesaid and the
contractor shall forthwith pay amount of all expemgcurred, and shall have no claim
in respect of any such scaffolding or surplus nialeas aforesaid except for any sum
actually realised by the sale thereof.

Clause 7 - No payments shall be made for works estimaieubst less than
rupees one thousand, till after the whole of thekeshall have been-completed and a
certificate of completion given. But in the casenafrks estimated to cost more than
rupees one thousand, the contractor shall on stitgnibe bill therefor be entitled to
receive a monthly payment proportionate to the thenteof then approved and passed by
the Engineer-in-charge. whose certificate, of sygbroval and passing of the sum so
payable shall be final and conclusive a ranks timractor. But all such intermediate
payments shall be regarded as payments by waywahad against the final payment
only and not as payments for work actually done@ndpleted, and shall not preclude the
requiring of bad, unsound and imperfect or unskilfark to be removed and taken away
and reconstructed, or re-erected, or be consideras admission of the due performance
of the contract, or any pari thereof in any respecthe accounting of any claim, not shall
it conclude, determine or affect in any way the posfehe Engineer-
in-charge under these conditions or any of thein #ite final settlement and adjustment
of the accounts or otherwise or in any other way wa affect the contract. The final
bill shall be submitted by the contractor withireamonth of the date fixed for completion
of the work, otherwise the Engineer-in-chargesifaeate of the measurement and of the
total amount payable for the work accordingly sballfinal and binding on all parties.

Clause 8 - A bill shall be submitted by the contractorteawnth on or before the
date fixed by the Engineer-in-charge for all woxkeeuted in the previous month, and
Engineer in-charge shall take or cause to be tieerequisite measurement for the
purpose of having the same verified, and the ctsrfar as admissible adjusiégossible,
before the expiry of ten days from the presentatiaite bill. If the contractor docs not
submit the bill within the time fixed as afores#lié Engineer-in-charge may depute a sub-
ordinate to measure up the said work in the presehthe contractor,
whose counter signature the measurement list wifidficient warrant; and the Engineer-
in-charge may prepare a bill from such list whibhlsbe binding on the contractor in
all respects.

Extension of time.

Final Certificate.

Payment on intermediate
certificate to be regarded
as advances.

Submitted monthly.
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Bills to be on printed Clause 9 - The contractor shall submit all bills on thenprd forms to be had on
forms, application at the office of the Engineer-in-chaagel the charges in the bills shall always
be entered at the rates specified in the tendertbe case of any extra work ordered
in pursuance of these conditions, and not mentianguiovided for in the tender at the
rates hereinafter provided for such work.

Clause 9A -(1) Payments due to the contractor may, if so desiyedr. be
Payments of contractor's made to his Bank instead of direct to him. Provittet the

bills to Banks. contract furnishes to the Engineer-in-charge.

(i) an authorisation in the form of a legally vatldcument. e.g.
irrevocable power-of attorney
conferring authority on the
Bank to receive payment; and

(i) his own acceptance of the account made obeasy due

him by Authority or his signature on the bill ohet claim
preferred against Authority before settlement leyEmgineer
in-charge of the account or claim by payment toBhak.
While the receipt given by such Bank shall contitufull and sufficient discharge
for the payment, the contractor should wherevesipes present his bills duly receipte
and discharged through his Bankers.
(2) In the case of bills, which the contractor pres for payment direct and which

are not endorsed in favour of the Bank, while effovill be made to secure payment

to the financing Bank, payments made to the cotaratould be accepted as full

acquittance so far as Bidhannagar Municipal Cotjoras concerned. As part of the

arrangement, fmancing Bank should give Municipai@mation a letter to this effect.

Note 1.- The procedure will not affect the usual right®athority to deduct from
contractor's bills (whether endorsed in favour 8@aak or not) any sum
due to Municipal Corporation on account of penajt@ver-payments, etc. on
this or any other contract with he Board of Couorsil

Stores supplied Note 2 .- Nothing herein contained shall operate to creafaviour of the Bank
Bidhannagar Municipal- any; rights or equitiegis-a-vis municipal authority.
ity

Clause 10 - If the specification or estimate of the work go®s for the use of

an; special description of materials to be supgdtieoh the Engineer-in-charge's store, or
if it is required that the contractor shall usetaierstores to be provided by the Engineer
in-charge (such materials and stores, and thespiicbe charged therefor as hereinafter
mentioned being so far as practicable for the coievee of the contractor, but not so
as in any way to control the meaning or effech@d tontract specified in the schedule
or memorandum hereto annexed), the contractor lséalipplied with such materials ane
stores as required from time to time to be useklifyfor the purposes of the contract
only and the value of the full quantity of matesiahd stores so supplied at the rates
specified in the said schedule or memorandum magbeff or deducted from any sums
then due or thereafter to become due to the cdatrander the contract, or otherwise
or against or from the security deposit, or thepeels of sale thereof; if the same is
held in Bidhannagar Municipal Corporation secusititne same or a sufficient portion thereof
being
in this case sold for the purpose. All materialggied to the contractor shall remain the
absolute property of Bidhannagar Municipal Cordorgtand shall not on any account be
removed from the site-of the work, and shall attiaties be open to inspection by the
Engineer-
in-charge. Any such materials unused and in pdyfgotod condition at the time of the
W . completion or determination of the contract shallreturned to the Engineer-in-charge's

orks to be executed in . . . .
accordance with store, if by a notice to return any .such matealess with such consent, and shall have
specifications drawings, no claim for compensation on account of any sucteriads so supplied to him as
orders etc. aforesaid being unused by him, or for any wastage damage to any such materials.

Clause 11 - The contractor shall execute the whole and evartyqgd the work
in the most substantial and workmanlike mannerkaid as regards materials and otherwise
in every respect in strict accordance with he gpations. The contractor shall-also
conform exactly, fully and faithfully to the desigrdrawings, and instructions in writing
relating to the work signed by the Engineer-in-gleaand lodged in his office and to
which the contractor shall be entitled to have ss@ such office” or on the site of
the work for the purpose of inspection during affliours, and the contractor shall, if he
SO requires, be entitled at his own expense to roakause to be made copies of the
specifications, and of all such designs drawingkiastructions as aforesaid.
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Clause 12 - TheEngneerin-Chargeshdl havepowerto makeanyadlteraionsin,
omrmssonsfrom, addtionsto or subgitutionsfor, the origind spedficaions,drawings
desgnandingructionstha mayappearto him to be necessarpr advisible during the
progresf thework andthe cortrador shdl be boundto carryout thework in accordance
with anyingructionswhich maybe givento him in writing signedby the Engneerin-
Chargeandsuchaterndionsomisgons,addtionsor subgitutions,shdl not invdidate the
cortrad but shdl bedeemedo haveformedaswork indudedin the origind tenderand
anyatered,addtiond or subsituted work which the cortractor maybedirecdedto doin
the mannerabovespedfic aspatt of thework shdl be caried out by the corntractor on
thesamecondtionsin all respets on which heagreedto do the main work andat the
sameratesif any maybe spedfiedin the tenderfor the main work. Thetime for the
comgetion of thework shadl be extendedin the propotion tha theatered,addtiond or
subgituted work bearto the origind cortrad work andthe cettificae of the Engneerin-
Chargeshdl becondusve asto such'propotion. And if thealteredaddtiond or subgituted
work indudesany classof work; for which norate is spedfiedin this cortrad thensuch
classof work shdl becariedout of theratesernteredin the schedle of ratesof the
district, whichwasin force at the time of the accepanceof the cortrad minugplusthe
percenagewhich the total tenderecamour bearsto the esimated cog of ertire work
put to tender,andif thealtered,addtiond or subgitutedwork is not enteredin the sad
schedle of ratespaymett thereofshdl be madeby the Engneerin-Chargeby determining
therateson andysis work out from (a) the bags ratesof materals andlabourprovided
in thecurrert schedle of ratesor (b) the current marke ratesof materials andlabour
whenevenbasc ratesfor thework arenct avalabe in theschedle. In casewhensuch
ratesaredetermnedon andysis by the Engneerin-Chargeunder(a) above the stipulated
percenageaboveor bdow schedle of ratesasprovidedin the cortrad shdl alsoapdy
andin caseof ratesworkedout on andysis under(b) abovepaymeit shdl be madeat
theratessodetermnedwithout apfication of thesad stipulated percertage.In theevert
of anydispute regardng ratesdetermnedon andysis for analtered,addtiond or subsituted
work underthis clause the dedsion of Boardof Coundglorsshdl befind andbinding.

Clause 12A - In the caseof anyaltered,addtiond subsituted work, which the
cortrador isrequred,undertheprecedng clausel2, to do at theratesspedfiedin the
tenderfor the man work or on thebags of theratesin the schedle of ratesof the
district andwhich involvesthe emgdoymert of addtiond materials (notwithgandng anything
to the cortrary in the precedng clause)the contracor may within sevendaysfrom the
recapt of theorderclaim revision of theratesin respet of suchaddtiond materials andthe
Engneerin-Chargemayrevisesuchrateshaving regardto theincreasen the marke price
of suchmaterids. In the evert of adispue thededsion of the Superntendng Engneerof
the Circle shdl befind andbinding andthis contrad shdl be congitutedas
if thesdd revisedratesfor the sad addtiond materials- hadbeenincorporaed in this
cortrad asbeing apdicale to suchwork.

Clause 13- It at anytime after the commencemerof the work of the Governor
shdl for anyreasonwhasoevemat requre thewhale thereofasspedfiedin thetender
to becaried out, the Engneerin-chargeshdl give naticein writing of the fact to the
cortrador who shdl haveno claim to any paymet or compenstion whatsoeveron
accoun of any profit or advartagewhich he might havedeiivedfrom the execuion of
thework in full, but which he did not derive in consequencef the full amourt of the
work not having beencaried out; neithershdl haveanyclaim for compenston by
reasorof anyalternaionshaving beenmadein the origind spedficaion drawings,desgns and
ingructionswhich shdl i nvolve anycurtail mert of thework asorigindly contemgated.

Clause 14 - If it shdl appearto the Engneerin-chargeor his subordnate in charge
of thework, tha anywork hasbeenexecuedwith unsound,mperfet, or unskl ful
workmanslip, or with materials ofanyinferior desciption, or tha any materials or articles
providedby him for the execdion of the work areunsoundpr of a qudity inferior to that
congructed for, or otherwisenat in accordancevith he cortrad the cortractor shdl on
demandn writing from the Engneerin-chargespedcfying thework, materias or atticles
comgainedof notwithgandng tha the samemay havebeeninadvetently passedcettified
andpaid for. forthwith redify, or removeandre-consruct thework sospecfiedin whole
or in pat, asthe casemayrequre, or asthe casemaybe,removethe materials of
articlessospedfied andprovide other properandsutable materials or articlesat his own
properchargeandcog andin the evert of hisfailli ng to do sowithin a period to be
specfied by the Engneerin-chargein his demandaforesad, thanthe cortractor shdl be

Alterations in specifica-
tions and designs.

Do not invalidated
contracts.

Extension of time in
consequence of
alternation.

Rates for works no in
estimated schedule.

No compensation for
alternation in, or
restriction of work to be
carried out.

Action and compensation
payable in case of bad
work.
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Works to be open to liable to pay compensation at the rate of one pet, ©n the amount of the estimate

inspection. for every day not exceeding ten days, while, hisfato do so shall continue and in the
case of any such failure the Engineer-in-charge meetyfy or remove, and re-execute
the work or remove and replace with others, theerias or articles complained of as
the case may be at the risk and expense in akcespthe contractor.

Clause 15 - All work under or in course of execution oeeuted in persuance
of the contract shall at all times be open to tiepéction and supervision of the Engineer-
in-charge and his subordinates and the contralbtdl &t all times during the usual
working hours, and at all other times at which osable notice of the intention of the
Engineer-in-charge or his subordinate to visitwloeks shall have been given to the
contractor, either himself be present to receideoand instructions, or have a responsible
agent duly accredited in writing present for thatgose Orders given to the contractors
agent shall be considered to have the same fori€é¢hey had been given to the
contractor himself.

Contractor or respon- Clause 16 - The contractor shall give not less than fiag'slnotice in written to the

sible agent to be present.  Engineer-in-charge or his subordinate in chargh®fvork before covering up or
otherwise placing beyond the reach of measurenmynivark in order that the same may
be measured, and correct dimensions thereof ba ta&ere the same is so covered up
or placed beyond the reach of measurement andrejtalbver up or place beyond the
reach of measurement any work without the consewtiting of the Engineer-in-charge
or his subordinate in-charge of the work; and if ork shall be covered up or placed
beyond the reach of measurement without such nbemg been or given or consent
obtained, the same shall be uncovered at the cbtotsaexpense, or in default thereof
no payment or allowance shall be made for such wotke materials with which the
same was executed.

Contractor liable for Clause 17 - 1. If the contractor or his workmen or sersasitall break, deface
?n?”;??eecggﬁoi‘”sd injure or destroy any part of a buildings, in whtbley may be working or any building,
mfmhs after certificate. road curbs, fence, enclosure, water pipes, catilems, electric or telephone post or wire,

trees, grass or grassland or cultivated groundguamis to the premises on which work
or any part of it is being executed or if any daenaball happen to the work which in
progress, from any cause whatever or any imprefedtecome apparent in it within three
months (six months in the case of road work) afteertificate final or otherwise of its
completion shall have been given by the Engineehirge as aforesaid the contractor
shall made the same good at his own expense daféults, the Engineer-in-charge may
cause the same to be made good by other workmedeahutt the expense (of which

the certificate of the Engineer-in-Charge shalfibal) from any sums that may be then,
or at any time thereafter become due to contractdrom his security deposit or the
proceeds of the sale thereof a sufficient portia@reof.

2. "The security deposit of the contractor madgémanner provided in clause 1
thereof, shall be refundable on the expiry of 3 ther{6 months in the case of a road work)
after the issue of the certificates, final or ottiee of the completion of the work, subject
to the condition that no such refund of securityafit shall be allowed till the
final bill has been prepared and passed. Providectver, that in the case of a road
work if in the opinion of the Engineer-in-Chargelftof the security deposit is sufficient
to meet all the liabilities of the contractor untlds contract, half of the security deposit
may be refunded after 3 months of the issue o$#ie certificate of completion.

Provided further that in the case of any work (Wketoad, building, bridge, electrical,
sanitary and plumbing etc.) whether the Enginedthiarge is satisfied that the contractor
after completion of the major portion of the contrim unable to execute remaining part
of the work, for reasons beyond his control, thedttive Engineer in his discretion may
make a proportion refund of the security deposih&contractor."

Contractor to supply 3. The contractor shall be responsible for recigyilefects in asphaltic work noticed
plant, ladders, scaffolding  within a year from the date of completion of therkvand the portion of the security
ete. deposit relating to asphaltic work shall be refuhdéer the expiry of this period.

Clause 18 - The contractor shall supply at the own codenws (except such .
special materials if any, as may in accordance thighcontract be supplied from the
Engineer-in-charge's stores), plant, tools, appéanimplements, ladders, cardage. tackle
Scaffolding and temporary works requisite propeiiie proper execution of the work,
whether original altered or substituted, and wheithgluded specification or other documents
forming part of the contract or referred to in gaesnditions or not. or which may be
necessary for the purpose of satisfying or comglyiith the requirements of the
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Engineer-in-charge as to any matter as to whicleutitese conditions he is entitled to

be satisfied, or which he is entitled to requirgetiher with carriage therefore to and from
the work. The contractor shall also supply withclhgrge the requisite number of persons
with the means and materials necessary for theoparpf setting out, works and counting.,
weighing and assisting in the measurement or exatrmimat any time and from time to
time of the work or materials. Failing his so dothg same may be provided by the
Engineer-in-charge at the expense of the contraridithe expenses may be deducted
from any money due to the contractor under theraottor from his security deposit or
the proceeds of sale thereof, or of a sufficiemtipo thereof. The contractor shall also
provide all necessary fencing and lights requicedrotect’ the public from accident, and
shall be bound to bear the expenses of defenceeof suit, action or other proceedings
at law that may be brought by any persons for ynfustained owing to neglect of the
above precautions and to pay any damages and badt may be awarded in any such
suit, action or proceedings to any such personhiclwmay with the consent of the
contractor be paid to compromise any claim by archgerson.

Clause 18(A)- The contractor shall be responsible for and shé# fproper care
and caution in respect of all rollers, machineogld and implements as may be made
over by the Authority to the contractor of usehe execution of the works under this
contract and shall be liable for any loss of anahaiger caused to the said rollers
machinery tools and implements by and reason whetsaluring the period the same are
in the possession of the contractor and shall amade pay to the Authority such amount
as may be fixed by the Authority for 'such loss dathages, the decision of the Authority
in that respect being final. Should the contratadror neglect to pay such amount on
demand the Authority shall have the right and béled, in addition to the other rights
and remedies available to it, deduct such amoont the amount of security deposited
by the contractor and/or any amount remaining pay@bthe contractor under this
contract for any work done by contractor.

Clause -18(B)- In every case in which by virtue of the provisiaisSection 12.
Sub-section (1) of the Workmen's Compensation 2823, Authority is obliged to pay
compensation to a workmen employed by the contraict@xecution of the works.
Authority will recover from the contractor the am€mwf the compensation so paid, and

without prejudice to the rights of Bidhannagar Mupal Corporation under Section 12, Sub-

section (2)

of the said Act. Authority shall be at liberty ®cover such amount or any part thereof
by deducting it from the security deposit or fronygum due by the Government to the
contractor whether under this contract or otherwise

Authority shall not be bound to contest any claiadmagainst it under Section 12,
Sub section (1df the said Act, expect on the written request ofcitvetractor and upon
his given to Bidhannagar Municipal Corporation &dicurity for all costs for which
Authority might become liable in consequence oftesting such claim.

Clause 1 9- No female labour shall be employed Within thatknef a cantonment.

Clause 19A- No labourer below the age of twelve years shabiinployed on the
work.

Clause 19B- The contractor should pay his labourers wagesasstin amount than
what is considered reasonable for the localityheysuperintending Engineer.

Clause 20- No work shall be done on Sundays without the sanéti writing of
the Engineer-in-charge.

And is liable for damages
arising from non-provision
oflight, fencing etc. .

Labour

Work on Sundays



Work not to be sublet.

Contract may be
rescinded and
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compensation without
reference to actual loss.
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firm.
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Clause 21 - The contract shall not be assigned or sulitbbwt specific orders
from Bidhannagar Municipal Corporation in respdch g@pecified sub-contractor. And if the
contractor shall assign or sublet his contracgt@mpt so to do, or become insolvent or
commence
any insolvency proceedings or make any composititim his creditors, or attempt so to
do, or if any bribe, gratuity gift, loan, perquésiteward or advantage, pecuniary or
otherwise, shall either directly or indirectly bigen, promised, or offered by the contractor,
or any of his servants or agents to any publiceffor person in the employ of Authority
in any way relating to his office or employment,faainy such office or person shall
become in any way directly or indirectly interestedhe contract, the Executive Engineer
may thereupon by notice in writing rescinded thetexet, and the security deposit of the
contractor shall thereupon stand forfeited anddselately in the disposal of Authority
and the same consequences shall ensure as ifritraatdhad been rescinded under
clause 3 hereof, and in addition the contractolt slofbe entitled to recover or be paid
for any work thereto for actually performed undes tontract.

Clause 22 - All sums payable by way of compensation urashgrof these conditions
shall be considered as reasonable compensatianapgdied to the use of Bidhannagar
Municipal Corporation without reference to the atfoss or damage sustained and whether
to not
any damage shall have sustained.

Clause 23 - In the case of a tender by partners any chanidpe constitution of the
firm shall be forthwith notified by the contractiorthe Engineer-in-charge for his
information.

Clause 24 - All works to be executed under the contraatldfe executed under
the direction and subject to the approval in apexts of the Executive Engineer for the
time being who shall be entitled to direct at waiht or points and in what manner they
are to. be commenced and from time to time cawoied

Clause 25 - When the estimate on which the tersdmade includes lump sums
respect of parts of the work, the contractor dmalentitled to payment in respect of the
items of works involved or the part of the workgnestion at the same rates as the
payable under this contract for such items, dnéfpart of the work in question is not,
in the opinion of the Engineer-in-charge capablmeasurement the Engineer-in-charge
may at his discretion pay the lump sum amount edtér the estimate and the certificate
in writing of the Engineer-in-charge shall be fiaald conclusive against the contractor
with regard to any sum or sums payable to him utfteprovisions of this clause.

Clause 26 - In the case of any class of work for whichrétis no such specification
as is mentioned in Rule 1, such work shall be edrout in accordance with the district
specification and in the event of there being siridt specification, then in such case
the work shall be carried out in all respects iooadance with the instructions and
requirements of the Engineer-in-charge.

Clause 27 - the expression "works" or "work" where usethiese conditions shall,
unless there be something either in the subjecbimiext repugnant to such construction
be constructed and taken to mean the works by @irtue of the contract contracted
to be executed, whether temporary or penn anenvaether original, altered substituted
or additional.

Clause 28- The contractor (s) shall at his/their own costvite his/their labour
with hutting on an approved site, and shall makareyement for conservancy and sani-
tation in the labour camp to the satisfaction efltical Public Health and Medical
Authorities. He/They shall also at his/their laboamp from the existing mains wherever
available, and shall pay all fees, charges andresqsein connection there with and
incidental thereto.

Clause 29 - contractor has to submit completion reporhglwith the completion
drawing form of cost in triplicate after which finaill be dealt with.
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Schedule showing (approximately) materials to be supplied by the works and Buildings department
under clause 10 and 26 for work contracted to be executed and the rates at which they are to be
charged fO1:

Rates at which the material s will
Paticulars bechargedto the Placeof ddivery
cortrador
Unit Rs. p.

Note r-The personor firm-subnitti ng the tendershoud seethat theratesin theaboveschedle arefiled
up by the Engneerin-chargeon the issueof the form prior to the subnisson of thetender.

Signature of contractor Signature of Executive Engineer
Bidhannagar Municipal Corporation
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ADDITIONAL CONDITIONS

1. Cemen found surdusatfterthecomgdetion of awork shoud bereturned
to the Subdvisiond Officer,the value of the cemen returnedto the Depatmert
will becredtedto thecortrador. If anycortrador isfoundto haveusedthe
surduscemet for his own purposeor otherwisedisposedf it withou the written
consenm of the Execuive Engneeror the subAsdstant Engneer(if nomnatedfor the
purposeby the Execuive Engneer)he maybehed -guilty of theft. In this
connetiontheprovision of clausel0 maybereferredto, whereif is cleaty stated
tha all materiasissuedo thecontradorsshdl reman the propety of Governmeh

2. Thecorntrador shdl haveto makehis own arrangemets for water, both
for thework anduseby his cody. etc., for steamroadrollersandfor all tods
andplart, etc., requredonthework.

3. Contradorswill berespongble for the paymen of all water charges
payabe to the Corpordion of Cdcutta or anyotherwater works authority including
aGovernmenhdepatmert concerned.

4. If the cortrador shdl desre anextenson of thetimefor comgetion of
thework underclause5 of the contrad, no apgdicaion for suchextenson will
beententainedif it is not recevedin sufficiert timeto al ow the Divisiond Officer
to congderit andthe contracor will berespongble for the consequenceatising
out of hisnedigencen thisrespet

5. Thecontrador will haveto leavedudsin walls andfloorsto run conduit
or caldes,wherenecessaryandhewill not be entittedto anyextra paymet on
thisaccour.

6. Cortradorsin the courseof their work shoud undersandthat all materials
(e.g., storeandother materials) obtainedin the work of dismariling, excavdion,
etc., will be consderedGovernmen propety andwill be disposedof to the beg
advanageof Governmen .

7. 0wingto difficulty in obtaining cettain materialsin the openmarke
Authority haveundetakento suppy materials spedfiedin theschedle on
page .......... of the Tenderform at ratesstatedtheren. Theremaybeddayin
obtaining the materials by the Depatmert andthe corirador is, therefore required
to keephimsdf in touchwith the dayto daypostion regardng the supgy of
materials from the Engneerin-chargeandto soadug the progresof the work
tha hislabourmaynot reman idle nor maytherebe anyotherclaim dueto or
anising from delayin obtaining the materials. It shoud becleaty undersoodtha
no clam whasoevershdl beenertainedby the Governmehonaccoun of dday
in suppying materials.

8. Theminimumperiodfor whicharoadrollerisrequredto beusedby
aconrador shdl be deerminedby the Execuive Engneeronthe bass of the
guarity of metal tha canbeconsdidaedby arollerdayandthe Execuive
Engneer'sdedsionshdl befind. If therollerberequredto work for alonger
peiiod dueto badarrangemenof the cortrador, shotageof water, etc. addtiond
hire chargeshdl beleviedat theratesspedfiedbedow under"A Hire Charges”
for addtiond periodtherollerworks.

9. No compenston for anydamagedoneby ramor traffic during the
execuion of thework will be made.

10.Wheneverawork is cariiedout in amunicipd area,eledric lights or
eledric dangersignds whereveravalahle shdl be providedby the cortractors on
thebariersaswell asparafin lights. Fadliti esfor eledric connetion will be made
by this BidhannagaMunicipal Corporatiorbut the cortractor will bearall expense.

11. Thecontrador shodd quae throughrate indudve of cod of materials
andcariiageto placeof working.
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12. The contractor should give complete specificahowing the method of
execution and the quantity and quality of matefialy intend to use per hundred
sq.ft. area.

13. In case where water is used by the contraetovithbe required to
deposit in advance with the Executive Engineerctiages for the water which
are to be calculated in accordance with the sckeeagfuniscellaneous rates in the
Canal Act.

14. It must be clearly understood by the contraittat no claim on account
of enhanced rates on those already accepted, duer fituctuations will be
entertained during the currency of this contractlie work as per schedule
attached to the agreement and the additional vifceky under clause 12 of the
contract, if such additional work shall consisttefn which have already been
guoted for, or, items not quoted for but appeannDistricts Schedule.

15. In the event of emergency the contractor vélléquired to pay his
labour every day and if this is not done, municguathority shall make the requisite
payment as would have been paid by the contrantbrecover the cost from
the contractors.

Inconvenience of the public

16. The contractor(s) shall not deposit materiahoy side which will
seriously inconvenience the public. The Engineeshiarge may require the
contractor(s) to remove any materials, which areswered by him to be a danger
or i convenience to the public or cause them to be rechavthe contractor's
cost.

17. The contractor under takes to have the sincleee from rubbish to
the satisfaction of the Engineer-in-charge. Allpbus materials, rubbish, etc., will
be removed to the places fixed by the Engineeharge and nothing extra will
be paid.

18. The contractor shall not allow any rubbish dadris to remain on the
premises during or after repairs, but shall renmtbeesame and keep the place
neat and tidy during the progress of the work. Ehgineer-in-charge may get
the site or premises cleared of debris, etc., aodver the cost from the bill
of the contractor, if the latter shows slacknesshiserving this clause.

19. Materials brought at site shall not be stackadndom. The contractor
shall stack all these materials as directed b¥etigineer-in-charge.

ADDITIONAL CONDITIONSWHEN ROAD ROLLERSARE
SUPPLIEDBY GOVERNMENT

Road rollers, if available, shall be supplied by Government on hire upon
payment of the charges at the rates and on thetwmdspecified below. The
. contractor should requisition road rollers astesax week before the date on which
these are required mentioning the dates on whilivedgis desired. In case rollers
cannot be made available to the contractor ondéi&t requisite extension of time
shall be granted to the contractor for completibthe work but no compensation
for loss of labour or any other shall be entertaine
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A-llire Charges
(1) Road-rollers, petrol, diesel or steam-8 tonevar ......... R1501- per day

(2) Road rollers petrol, diesel or steam-6 tonkess .......... Rs. 120/- per day

The pay of drivers, firemen or khalasi and chowkid#l have to be paid
for extra at the following rates

(3) Petrol or diesel roller, per roller-
(i) One driver @Rs. 20/-  pgr day
(i) One Khalasi @Rs. 17/ perday
B-Conditions

1. (&) The road rollers will be made over and taback at site of work.
The charges for same shall be recovered at therjired rates (both the hire
charges and the wages of drivers, fireman or khataschowkidar) the date the
road roller is made over till the date of its reteven through the roller may
not have been working for any cause except whget# out of order (due to
no fault of contractor) and requires major repdst such exemption shall only
be allowed on specific orders of the Executive Bagr indicating the period for
which exemption for payment of the above chargediasved and the reason
thereof. In all other cases of stoppage of a radilker contractor shall be liable
to pay for both the hire charges and wages foedsiviireman or khalasi and
chowkidars.

(b) The rollers and other equipments shall be futily sed for the purpose
for which the same are made over and shall notibeed to remain idle when
they are in working condition. The maximum timeitimcluding extra allowance
in terms of working days for each type of rollirita$i be as shown in the
Statements | and Il enclosed. Any excess time iregbbeyond this scheduled
period shall be charged at double the normal rialér® charge for each working
day in excess. For these purpose part of a daytshabunted as a full day.

No exemption shall be allowed unless the contraapptied forit and can prove
to the satisfaction of the Engineer-in-charge thatexcess time involved was not
due to any fault of the contractor.

2. Rollers issued to contractors must remain imgdnaf the Departmental
drivers throughout the period the same are usdbebgontractor and are not
returned back by the contractor.

3. Rollers issued to contractor are to work fora§gsin the work with
stoppage of work on the seventh day for generanihg and petty repairs.
Contractor will pay for hire charge as well asttoe wages of driver, fireman
or khalasi and chowkidar for the whole week. Thet of obtaining water for
washing the rollers shall be borne by the contracto

4. The hire charge are exclusive of cost of greasklubricating oil, which
will be supplied free by the Department.

5. Fuel, petrol and chopped fire-wood for the wogkof road rollers match
and kerosine oil require for lighting up will bepglied by the hirer at his expense.
Steam coal for steam road rollers and diesel oitifesel road rollers will be
supplied by the Department at the rate schedulpdge 11 of the agreement
and cost debited to the contractor's account atwiyd

SPECIFICATIONS GOVERNING ISSUE OF ROAD ROLLERS

The number of working days to be allowed for fifgheach individual item of
work is shown below with extra allowances.

(Extra allowances are to be considered by the Execlngineer only on
special circumstances depending- on the partioalare of work and his decision
will be final)
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STATEMENT - |

(a) for steamroadroll er or diesé roadroll er -8-10 tonnesor over

NB.- Each working day means each roller day i.e. 8 hours working in a day with oneroller.

Sl. Timeto beallowed
No. [temof works for comgetion Remarks
No. of working days
l. Rdlling subgrade 1 6,000sft. perday (of Extraallowance
finishedroadsurface) maybe 1 dayfor
eachcomgeted
mile.
2. Rdlli ng subgradewith single brick flat 12,000sft. perday
sding (Do) (Do)
3. Do - with doule brick flat sding 10,000sft. perday (Do)
(Do)
4, Do - with asingle brick-on-edge 8,000sft. perday (Do)
overabrick flat sding (Do)
5. Rdlling Jhamameta 1,000eft, perday Extraallowance
(of newmetal) maybe 2 daysfor
eachcomgeted mile
6. Rdlling Stonemetal -
a) Rgmaha or Pakurof similar trap 500etft. perday (Do)
metal (Do)
b) Otherkind of stonemeta 600eft. perday (Do)
7. Roallingdry chipsor buzreein panting 6,000eft, perday (of Extraallowance
works(size3/4" or 112") in newworks... finishedroadsurface) maybe 1 dayfor
eachcomgeted mile
8. Do overpantedroadsurface 8,000eft. perday (Do)
(Do)
9. Roaili ng prenixed chipsor buzree(3/4"
size)with pant-
a) Initial cog 4,000sft. perday (Do)
(Do)
b) Otherpantedsurface 5,000sft. perday (Do)
(Do)
10. Ralling Carpé -
a) Inch thick 4,000sft. perday (Do)

(Do)

Statement-l|

(b) For steamroadroller or diesé roadroll er-6 tonsor less.

Timeto bedlowedin respetof eachitemof work is the sameasper Statemernt 1 in case
of roller of 8 tonsor aboveplus 25 percert extra.

Extra al owancesnaybethe sameasper Statemert in caseof roll er of 8 tonsor above.

TAR AND BITUIVIEN

1. Thecortrador undetakesto makearrangemets for the supervsion of thework by
thefirm suppying thetar or bitumenused.




f)

[16]

2. The contractor shall collect the total quantityar or bitumen requirefdt the
work as per standard formula, before the procegsioting is started and shall hypothecate
it to the Engineer-in-charge against money advabgg@dovernment. If any bitumen or tar
remain unused on completion of the work on Accaiitésser use of materials in
actual execution for reasons other than authodbadges of specification and adandoment
of portion of work a corresponding deduction eqglgémato the cost of unused material as
determined by the Engineer-in-charge shall be raadethe material returned to the
contractors. Although the materials are hypothetai€sovernment Contractor undertakes
the responsibility for their proper watch, safetodg and protection against all risks. The
materials shall not be removed from the site ofkweithout the consent of the Engineer-
in-charge in writing.

ADDITIONAL CLAUSE

1.In cases where the responsibility of despatch of stagts with the suppliers
but the freight is payable by the purchaser, tippker should despatch the stores by the
most economical method, using the full wagon lohémnever it is possible and economical
to do so, failing which the supplier will rendentself liable for the whole or part of any
avoidable expenditure caused by such default. Tpplier should not get in touch with
the Purchase Officer Concerned and in cases ohtigspf stores which are the
property of the Defence Department at the timeesiatch, the supplier may obtain the
advice of the "Movement Control Section”. StatigafSOfficers or the Controller
Suppliers of the stations concerned.

2. The contractor will have to make his own arrangets for the carnage
materials.



