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SECTION – B 
FORM –I 

PRE-QUALIFICATION APPLICATION 

To 
The Executive Engineer 
Bidhannagar Municipal Corporation. 

 

 

Ref: - Tender 

For _____________________________________________________________________________________________ 

__________________________________________ (Name of work) ________________________________________ 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_______________________ 

 
N.I. T. No.: 
 

 
Dear Sir, 
Having examined the Statutory, Non statutory and NIT documents, I /we hereby submit all the necessary information and 
relevant documents for evaluation. The application is made by me / we on behalf of_________________________ 
____________________________________in the capacity ___________________________________________ duly 
authorized to submit the order. 
 
The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for 
Application and for completion of the contract documents is attached herewith. 
 
We are interested in bidding for the work(s) given in Enclosure to this letter. We understand that: 
 
(a) Tender Inviting and Accepting Authority/Engineer-in-Charge can amend the scope and value of 
the contract bid under this project. 
 
(b) Tender Inviting and Accepting Authority/Engineer-in-Charge reserves the right to reject any application without 
assigning any reason. 
 

Enclose: - e-Filling:- 
1. Statutory Documents 
2. Non Statutory Documents 
 
 
 
Date: -         Signature of applicant including title 
 

            and capacity in which application is made. 
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SECTION – B 
Form – II 

FINANCIAL STATEMENT 
 

B.1 Name of Applicant: 
B.2 Summary of assets and liabilities on the basis of the audited financial statement of the last five financial years. 
(Attach copies of the audited financial statement of the last five financial years) 
 
 

1st Year 
(Rs. In lakh) 

2nd Year (Rs. 
In lakh) 

3rd Year 
(Rs. In lakh) 

4th Year 
(Rs. In lakh) 

5th Year 
(Rs. In lakh) 

a) Current Assets : 

(It should not include investment in any other firm) 

 

b) Current liabilities : 

(It should include bank over draft) 

 

c) Working capital : 

(a) – (b) 

 

d) Net worth : 

(Proprietors Capital or Partners Capital or Paid up 
Capital + Reserve and surplus ) 

 

e) Bank loan/ Guarantee : 

(As per clause G.2. with all sub clauses) 

 

 

B.3 Annual value of construction works undertaken : 

Work in hand i.e. Work 
order issued 

As on 
31.03.2026 

As on 
31.03.2025 

As on 
31.03.2024 

As on 
31.03.2023 

As on 
31.3.2022 

As on 
31.03.2021 

       

 

 

 
 
 
 

Signed by an authorized officer of the firm 
____________________________________ 

 
Title of the officer 
_____________________________________ 

 
Name of the Firm with Seal 

Date : __________________ 
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AFFIDAVIT “Y” 

Declaration   of  the Bidder 
 

 
(Affidavit to be affirmed on a Non Judicial Stamp Paper of Appropriate Value and Duly Notarized) 

 
I, ………………………………………………..…………………..…, son of ……………….………………………………... 
……………………………………………..……………………….…, aged………………………..… years by occupation 
…………………………………………. do hereby solemnly affirm and confirm as follow: 
 
1. That,  I  am  the  ………………………………………………  of  …………………………………………………  have 

duly authorized by and competent to affirm this affidavit on behalf of the said Bidder. 
 
 
2. That, I have inspected the site of work covered under NIT No……………………………………….. circulated 

through Office memo and  have made myself fully acquainted with the site conditions existing level/proposed 

level and local conditions  in  and  around  the  site  of  work.  I have also carefully and meticulously gone through 

the Bid documents. Bid of the above named Bidder is offered and submitted upon due  consideration  of  all  factors  

and  if  the  same  is  accepted,  I  on  and  for  behalf  of  the aforesaid Bidder, being lawfully and duly authorized, 

promise to abide by all the covenants, conditions  and  stipulations  of  the  Contractual  documents  and  to  carry  

out,  complete  the works  to  the  satisfaction  of  the  Bid  accepting  Authority  of  the  Work  and  abide  by  all 

instructions as may given by the Engineer in Charge of the work time to time. I also hereby undertake  to  abide  by  

the  provisions  of  Law  including  the  provisions  of  Contract  Labour (Regulation  &  Abolition)  Act,  Apprentice  

Act  1961,  West  Bengal  Sales  Tax  Act, GST Registration Act, Income Tax Act to the Contractor upon entering 

into formal Contract/ agreement with the Bid Inviting/Accepting authority. 

 
3. That I declare that, no relevant information as required to be furnished by the Bidder has been suppressed in the 

Bid documents. 
 
4. That the statement above made by me is true to my knowledge.  
 
Deponent 
Solemnly affirmed by the said 
……………………………………………………. 
 
Before me. 
…………………………………………………….. 
(1st class Judicial Magistrate / Notary Public) 
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SECTION - B 
FORM- III 

STRUCTURE AND ORGANISATION 
 
 

A.1 Name of Applicant: 

A.2 Office Address: 
 
 
 
Telephone No. and Cell Phone No. : 

 
Fax No. : E mail ID: 

A.3 Attach an organization chart showing the structure of the company with names of Key personnel and technical staff with 
Bio-data. : 

 
Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation, 

 
 
 
 
 
 
 

 Signature of applicant including title 
 

and capacity in which application is made. 
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FORM – IV 
C. DEPLOYMENT OF MACHINERIES (in favour of owner / lessee):- 

 
 

(Original document of own possession arranged through lease deed to be annexed) 
(If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of release of Machineries.) 
 

Name of Machine/ 
Instrument 

Make Type Capacity Motor / 
Engine 

No. 

Machine 
No. 

Possession Status Date of release 
If Engaged 

Idle Engaged 

 
 

 
For each item of equipment the application should attach copies of 
(i) Document showing proof of full payment, (ii) Receipt of Delivery, (iii) Road Challan from Factory to 
delivery spot, is to be furnished. 
 

 
 
 
 
 

Signature of applicant including title 
 

and capacity in which application is made. 
 



c) 
 

 
 
 
 
 
 

Bidhannagar Municipal Corporation 
 
 

ITEM RATE TENDER AND CONTRACT FOR WORKS 
 

CONDITIONS OF CONTRACT 
 

Clause 1 - Ever person submitting a tender at the time of such submission deposit 
eamest mone\ calculated at 2 of the estimated amount put to tender by a bank draft 
draws on a local public sector rank in favour of Bidhannagar Municipal 
Corporation. 8 of the tender amount will be deducted from the 1 st running bill as 
security deposit. Total Security deposit thus need 10 (2 eamest money + 8 security 
deposit deducted from 
1st RA Bill). 

Clause 2 --'- The time allowed for carrying out the work as entered in the tender 
shall be strictly observed by the contractor and shall be reckoned from the date on which 
the order to commence work is given to the contractor. The work shall throughout the 
stipulated period of the contract be proceeded with all due deligence (time being deemed 
to be the essence of the contract, on the part of the contractor) and the contractor shall 

• 
pay as compensation an amount equal to one per cent or such smaller amount as the 
Authority (whose decision in writing shall be final) may decide, on the amount of the 
tendered amount of the whole work shown by the tender for every day that the work 
remains uncommenced. or unfinished of the tendered amount after the proper dates. The 
contractor shall commence execution of such part of the work as may be notified to him 
within   ....days from the date of order for commencement of work and diligently continue 
such work and further to ensure good progress during the execution of the work he shall 
be bound in all cases in which the time allowed for any work exceeds one month, to 
complete one-fourth of the whole of the work before one-fourth of the whole time 
allowed under the contract has elapsed one-half of the work, before one-half of such time 
has elapsed. In the event of the contractor failing to comply with any of the condition 
herein he shall be liable to pay as compensation an amount equal to one percent or such 
smaller amount as the (whose decision in writing shall be final may decide on the said 
tendered amount of the whole work for every day that the due quantity of work remains 
incomplete PROVIDED ALWAYS that the entire amount of compensation to be paid 
under the provisions of this clause shall not exceed ten percent amount of. the tendered 
amount of the work as shown in the tender. 

Clause 3 - In any case in which under any clause or clauses of this contract the 
contractor shall have rendered himself liable to pay compensation amounting to the whole 

 
 
Earnestmoney & Calcu- 
lated at 2 the estimated 
amount put to tender al 
time of submission of ten- 
der Security deposit will 
be 10 inclusive of ear- 
nest money 
 
Compersation for delay 
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of his security deposit (whether paid in one sum or deducted by instalments) the Executive 
Engineer on behalf of the .Bidhannagar Municipal Corporation shall have power to adopt 
any of the following courses as he may deem best suited the interest of Bidhannagar 
Municipal Corporation. 

 
 

Action when whole of 
security . deposit is 
forfeited. 

a) To rescind the contract (of which rescission notice in writing to the contractor 
under the hand of the Executive Engineer shall be conclusive evidence) and in 
which case the security deposit of the contractor shall stand forfeited and be 
absolutely at the disposal of Authority. 

 

 
b) To employ labour paid by the Departments and to supply materials to carry out 

the work or any part of the work, debiting the contractor with the cost of the 
labour and the price of the materials (of the amount of which cost and price 
certificate of the Executive Engineer shall be final and conclusive against the 
contractor) and crediting him with the value of the work done, in all respects 
in the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of his contract the certificate of the Executive 
Engineer as to the value of the work done shall be final and conclusive against 
the contractor. 

 
 

d) To measure up the work of the contractor, and to take such part thereof as 
shall be unexecuted out of his hands and, to give it to another contractor to 
complete, in which case any expenses which may be incurred in excess of the 
sum which would have been paid to the original contractor if the whole work 
had been executed by him (the amount of which excess the certificate in 
writing of the Executive Engineer shall be final and conclusive) shall be borne 
and paid by the original contractor and may be deducted from any money due 
to him by Authority under the contract or otherwise or from his security deposit 
or the proceeds of sale thereof, or a sufficient part thereof. 

 
 
 
 
 
 
 
 

Contractor remains liable 
to pay compensation, if 
action not taken under 
Clause 3. 

 

 
 
 
 
 

Power to take possession 
of or require removal of or 
sell contractor's plant. 

In the event of any of the above courses being adopted by the Executive Engineer 
the contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any engagement 
or made any advances on account of, or with a view to the execution of the work or 
the performance of the contract. And in case the contract shall be rescinded under the 
provision, aforesaid the contractor shall not be entitled to recover or be paid any sum for 
any work theretofore actually performed under this contract, unless and until the Assistant 
Engineer/Executive Engineer Office will have certified in writing the performance of such 
and the value payable in respect thereof, and he shall only be entitled to be paid the value 
so certified. 
 
 

Clause 4 - In any case in which any of the powers, conferred upon the Executive 
Engineer by clause 3 hereof, shall have become exercisable and the same shall not be 
exercised the non-exercise thereof shall not constitute a waiver of any of the conditions 
hereof and such powers shall notwithstanding be exercisable in the event of any future 
case of default by the contractor for which by ;,ll Y clause or clauses hereof he IS 

declared liable to pay compensation amounting to the whole of his security deposit and 
the liability of the contractor for past and future compensation shall remain uneffected. In 
the event of the Executive Engineer putting in force either of powers (a) or (c) vested 
in him under the preceding clause he may, if he so desire, take possession of all or any 
tools, plants. materials and stores in or upon the works or the site thereof or belonging 
to the contractor, or procured by him and intended to be used for the execution of the 
work or any part thereof paying or allowing for the same in account at the contract rates, 
or in case of these not being applicable at current market rates to be certified by the 
Executive Engineer may remove whose Certificate thereof shall be final, otherwise the 
Executive Engineer may by notice in writing to the contractor or his clerk of the works, 
foreman or other authorised agent require him to remove such tools, plant, materials or 
stores from the premises (within a time to be specified in such notice); and in the event 
of the contractor failing to comply with any such requisition, the Executive Engineer may 
remove them at the contractor's expense or sell them by auctions or private sale on 
account of the contractor and at his risk in all respects, and the certificate of the 
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Executive Engineer as to the expense of any such removal and the amount of the 
proceeds and expense of any such sale shall be final and conclusive against the contractor. 

 

 
Clause 5 - If the contractor shall desire an extension of the time for completion 

of the works on the grounds of his having been unavoidable hindred in its execution, the 
contractor shall give an immediate report of such hindrance to the Executive Engineer in 
writing and if he shall desire an extension of time for completion of the work on the 
ground thereof he shall apply in writing to the Executive Engineer within 7 days of the 
date of cessation of such hindrance on account of which he desires such extension as 
aforesaid and the Executive Officer shall, if in his opinion (which shall be final) reasonable 
grounds be shown therefor authorise such extension of time, if any, as may, in his opinion, 
be necessary or proper. 

 
 

Clause 6 - On completion of the work, the contractor shall be furnished with a 
certificate by the Executive Engineer! Assistant Engineer (hereinafter called the Engineer- 
in-charge) of such completion but no such certificate shall be given, nor shall the work 
be considered to be complete until the contractor shall have removed from the premises 
on which the work shall be executed all scaffolding, surplus materials and rubbish, and 
cleaned of the dirt from all wood-work, doors, windows, wall, floors or other parts of any 
building. In upon or about which the work is to be executed, or of which he may have 
had possession for the purpose of the execution thereof nor until the work shall have been 
measured b\ the Engineer-in-charge whose measurements shall be binding and conclusive 
against the contractor. If the contractor shall fail to comply with the requirements of this 
clause as to removal of scaffolding, surplus materials and rubbish and cleaning off dirt on 
or before the date fixed for the completion of the work the Engineer-in-charge may at 
the expense of the contractor remove such scaffolding, surplus materials and rubbish and 
disp.ose of the same as he thinks fit and clean off such dirt as aforesaid and the 
contractor shall forthwith pay amount of all expenses incurred, and shall have no claim 
in respect of any such scaffolding or surplus materials as aforesaid except for any sum 
actually realised by the sale thereof. 

 
 

Clause 7 - No payments shall be made for works estimated to cost less than 
rupees one thousand, till after the whole of the works shall have been-completed and a 
certificate of completion given. But in the case of works estimated to cost more than 
rupees one thousand, the contractor shall on submitting the bill therefor be entitled to 
receive a monthly payment proportionate to the part thereof then approved and passed by 
the Engineer-in-charge. whose certificate, of such approval and passing of the sum so 
payable shall be final and conclusive a ranks the contractor. But all such intermediate 
payments shall be regarded as payments by way of advance against the final payment 
only and not as payments for work actually done and completed, and shall not preclude the 
requiring of bad, unsound and imperfect or unskilful work to be removed and taken away 
and reconstructed, or re-erected, or be considered as an admission of the due performance 
of the contract, or any pari thereof in any respect, or the accounting of any claim, not shall 
it conclude, determine or affect in any way the power of the Engineer- 
in-charge under these conditions or any of them as to the final settlement and adjustment 
of the accounts or otherwise or in any other way vary or affect the contract. The final 
bill shall be submitted by the contractor within one month of the date fixed for completion 
of the work, otherwise the Engineer-in-charges certificate of the measurement and of the 
total amount payable for the work accordingly shall be final and binding on all parties. 

 
 

Clause 8 - A bill shall be submitted by the contractor each month on or before the 
date fixed by the Engineer-in-charge for all work executed in the previous month, and 
Engineer in-charge shall take or cause to be taken the requisite measurement for the 
purpose of having the same verified, and the claim as far as admissible adjusted if possible, 
before the expiry of ten days from the presentation of the bill. If the contractor docs not 
submit the bill within the time fixed as aforesaid the Engineer-in-charge may depute a sub-
ordinate to measure up the said work in the presence of the contractor, 
whose counter signature the measurement list will be sufficient warrant; and the Engineer- 
in-charge may prepare a bill from such list which shall be binding on the contractor in 
all respects. 

 
Extension of time. 
 
 
 
 
 
 
 
 
 
 
 
 
 
Final Certificate. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Payment on intermediate 
certificate to be regarded 
as advances. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Submitted monthly. 
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Bills to be on printed 
forms, 

 
 
 
 
 
 

Payments of contractor's 
bills to Banks. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Stores supplied 
Bidhannagar Municipal- 
ity 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Works to be executed in 
accordance with 
specifications drawings, 
orders etc. 

Clause 9 - The contractor shall submit all bills on the printed forms to be had on 
application at the office of the Engineer-in-charge and the charges in the bills shall always 
be entered at the rates specified in the tender or in the case of any extra work ordered 
in pursuance of these conditions, and not mentioned or provided for in the tender at the 
rates hereinafter provided for such work. 
 

Clause 9A -(1) Payments due to the contractor may, if so desired by him. be 
made to his Bank instead of direct to him. Provided that the 
contract furnishes to the Engineer-in-charge. 

(i) an authorisation in the form of a legally valid document. e.g. 
irrevocable power-of attorney 
conferring authority on the 
Bank to receive payment; and 

(ii) his own acceptance of the account made out as being due 
him by Authority or his signature on the bill or other claim 
'" 
preferred against Authority before settlement by the Engineer 
in-charge of the account or claim by payment to the Bank. 

While the receipt given by such Bank shall constitute a full and sufficient discharge 
 

~ 
for the payment, the contractor should wherever possible, present his bills duly receipte 
and discharged through his Bankers. 
 

(2) In the case of bills, which the contractor presents for payment direct and which 
are not endorsed in favour of the Bank, while efforts will be made to secure payment 
to the financing Bank, payments made to the contractor should be accepted as full 
acquittance so far as Bidhannagar Municipal Corporation is concerned. As part of the 
arrangement, fmancing Bank should give Municipal Corporation a letter to this effect. 
 

Note 1.- The procedure will not affect the usual rights of Authority to deduct from 
contractor's bills (whether endorsed in favour of a Bank or not) any sum 
due to Municipal Corporation on account of penalties, over-payments, etc. on 
this or any other contract with he Board of Councilors. 

Note 2.-  Nothing herein contained shall operate to create in favour of the Bank 
any; rights or equities vis-a-vis municipal authority. 

 

Clause 10 - If the specification or estimate of the work provides for the use of 
an; special description of materials to be supplied from the Engineer-in-charge's store, or 
if it is required that the contractor shall use certain stores to be provided by the Engineer 
in-charge (such materials and stores, and the prices to be charged therefor as hereinafter 
mentioned being so far as practicable for the convenience of the contractor, but not so 
as in any way to control the meaning or effect of this contract specified in the schedule 
or memorandum hereto annexed), the contractor shall be supplied with such materials ane 
stores as required from time to time to be used by him for the purposes of the contract 
only and the value of the full quantity of materials and stores so supplied at the rates 
specified in the said schedule or memorandum may be set off or deducted from any sums 
then due or thereafter to become due to the contractor under the contract, or otherwise 
or against or from the security deposit, or the preceeds of sale thereof; if the same is 
held in Bidhannagar Municipal Corporation securities, the same or a sufficient portion thereof 
being 
in this case sold for the purpose. All materials supplied to the contractor shall remain the 
absolute property of Bidhannagar Municipal Corporation, and shall not on any account be 
removed from the site-of the work, and shall at all times be open to inspection by the 
Engineer- 
in-charge. Any such materials unused and in perfectly good condition at the time of the 
completion or determination of the contract shall be returned to the Engineer-in-charge's 
store, if by a notice to return any .such materials unless with such consent, and shall have 
no claim for compensation on account of any such materials so supplied to him as 
aforesaid being unused by him, or for any wastage in or damage to any such materials. 
 

Clause 11 - The contractor shall execute the whole and every part of the work 
in the most substantial and workmanlike manner and both as regards materials and otherwise 
in every respect in strict accordance with he specifications. The contractor shall-also 
conform exactly, fully and faithfully to the designs, drawings, and instructions in writing 
relating to the work signed by the Engineer-in-charge and lodged in his office and to 
which the contractor shall be entitled to have access at such office" or on the site of 
the work for the purpose of inspection during office hours, and the contractor shall, if he 
so requires, be entitled at his own expense to make or cause to be made copies of the 
specifications, and of all such designs drawings and instructions as aforesaid. 
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Clause 12 - The Engineer-in-Charge shall have power to make any alterations in, 
omrmssions from, additi ons to or substitutions for, the original specifications, drawings 
design and instructions that may appear to him to be necessary or advisible during the 
progress of the work and the contractor shall be bound to carry out the work in accordance 
with any instructions which may be given to him in writi ng signed by the Engineer-in- 
Charge and such alternations omissions, additi ons or substitutions, shall not invalidate the 
contract but shall be deemed to have formed as work included in the original tender and 
any altered, additi onal or substituted work which the contractor may be directed to do in 
the manner above specific as part of the work shall be carried out by the contractor on 
the same conditi ons in all respects on which he agreed to do the main work and at the 
same rates if any may be specified in the tender for the main work. The time for the 
completion of the work shail be extended in the proportion that the altered, additi onal or 
substituted work bear to the original contract work and the certificate of the Engineer-in- 
Charge shall be conclusive as to such' proportion. And if the altered additi onal or substituted 
work includes any class of work; for which no rate is specified in this contract then such 
class of work shall be carried out of the rates entered in the schedule of rates of the 
district, which was in force at the time of the acceptance of the contract minus/plus the 
percentage which the total tendered amount bears to the estimated cost of entire work 
put to tender, and if the altered, additi onal or substituted work is not entered in the said 
schedule of rates payment thereof shall be made by the Engineer-in-Charge by determining 
the rates on analysis work out from (a) the basis rates of materials and labour provided 
in the current schedule of rates or (b) the current market rates of materials and labour 
when even basic rates for the work are not available in the schedule. In case when such 
rates are determined on analysis by the Engineer-in-Charge under (a) above, the stipulated 
percentage above or below schedule of rates as provided in the contract shall also apply 
and in case of rates worked out on analysis under (b) above payment shall be made at 
the rates so determined without appli cation of the said stipulated percentage. In the event 
of any dispute regarding rates determined on analysis for an altered, additi onal or substituted 
work under this clause, the decision of Board of Councilors shall be final and binding. 

 

Clause 12A - In the case of any altered, additi onal substituted work, which the 
contractor is required, under the preceding clause 12, to do at the rates specified in the 
tender for the main work or on the basis of the rates in the schedule of rates of the 
district and which involves the employment of additi onal materials (notwithstanding anything 
to the contrary in the preceding clause) the contractor may within seven days from the 
receipt of the order claim revision of the rates in respect of such additi onal materials and the 
Engineer-in-Charge may revise such rates having regard to the increase in the market price 
of such materials. In the event of a dispute the decision of the Superintending Engineer of 
the Circle shall be final and binding and this contract shall be constituted as 
if the said revised rates for the said additi onal materials· had been incorporated in this 
contract as being appli cable to such work. 

 

Clause 13 - It at any time after the commencement of the work of the Governor 
shall for any reason whatsoever not require the whole thereof as specified in the tender 
to be carried out, the Engineer-in-charge shall give notice in writi ng of the fact to the 
contractor who shall have no claim to any payment or compensation whatsoever on 
account of any profit or advantage which he might have derived from the execution of 
the work in full , but which he did not derive in consequence of the full amount of the 
work not having been carried out; neither shall have any claim for compensation by 

reason of any alternations having been made in the original specification drawings, designs and 
instructions which shall i nvolve any curtailment of the work as originall y contemplated. 

 

Clause 14 - If  it shall appear to the Engineer-in-charge or his subordinate in charge 
of the work, that any work has been executed with unsound, imperfect, or unskil ful 
workmanship, or with materials ofany inferior description, or that any materials or articles 
provided by him for the execution of the work are unsound, or of a qualit y inferior to that 
constructed for, or otherwise not in accordance with he contract the contractor shall on 
demand in writi ng from the Engineer-in-charge specifying the work, materials or articles 
complained of notwithstanding that the same may have been inadvertently passed, certified 
and paid for. forthwith rectify, or remove and re-construct the work so specified in whole 
or in part, as the case may require, or as the case may be, remove the materials of 
articles so specified and provide other proper and suitable materials or articles at his own 
proper charge and cost and in the event of his failli ng to do so within a period to be 
specified by the Engineer-in-charge in his demand aforesaid, than the contractor shall be 

Alterations in specifica- 
tions and designs. 
 

 
 
 
 
 
 
Do not invalidated 
contracts. 
 
 
 
 
 
Extension of time in 
consequence of 
alternation. 
 
 
 
 
 
 
 
 
 
 
 
 
 
Rates for works no in 
estimated schedule. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
No compensation for 
alternation in, or 
restriction of work to be 
carried out. 
 
 
 
 
 
 
 
 
Action and compensation 
payable in case of bad 
work. 



e) 
 
 

Works to be open to 
inspection. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Contractor or respon- 
sible agent to be present. 

 
 
 
 
 
 
 
 
 
 
 
 

Contractor liable for 
damage done and 
imperfection for 3 
months after certificate. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Contractor to supply 
plant, ladders, scaffolding 
etc. 
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liable to pay compensation at the rate of one per cent, on the amount of the estimate 
for every day not exceeding ten days, while, his failure to do so shall continue and in the 
case of any such failure the Engineer-in-charge may rectify or remove, and re-execute 
the work or remove and replace with others, the materials or articles complained of as 
the case may be at the risk and expense in all respect of the contractor. 
 

Clause 15 - All work under or in course of execution or executed in persuance 
of the contract shall at all times be open to the inspection and supervision of the Engineer- 
in-charge and his subordinates and the contractor shall at all times during the usual 
working hours, and at all other times at which reasonable notice of the intention of the 
Engineer-in-charge or his subordinate to visit the works shall have been given to the 
contractor, either himself be present to receive order and instructions, or have a responsible 
agent duly accredited in writing present for that purpose Orders given to the contractors 
agent shall be considered to have the same force as if they had been given to the 
contractor himself. '" 
 

Clause 16 - The contractor shall give not less than five day's notice in written to the 
Engineer-in-charge or his subordinate in charge of the work before covering up or 
otherwise placing beyond the reach of measurement any work in order that the same may 
be measured, and correct dimensions thereof be taken before the same is so covered up 
or placed beyond the reach of measurement and shall not cover up or place beyond the 
reach of measurement any work without the consent in writing of the Engineer-in-charge 
or his subordinate in-charge of the work; and if any work shall be covered up or placed 
beyond the reach of measurement without such notice having been or given or consent 
obtained, the same shall be uncovered at the contractor's expense, or in default thereof 
no payment or allowance shall be made for such work or the materials with which the 
same was executed. 
 

Clause 17 - 1. If the contractor or his workmen or servants shall break, deface 
injure or destroy any part of a buildings, in which they may be working or any building, 
road curbs, fence, enclosure, water pipes, cables, drains, electric or telephone post or wire, 
trees, grass or grassland or cultivated ground contiguous to the premises on which work 
or any part of it is being executed or if any damage shall happen to the work which in 
progress, from any cause whatever or any imprefection become apparent in it within three 
months (six months in the case of road work) after a certificate final or otherwise of its 
completion shall have been given by the Engineer-in-charge as aforesaid the contractor 
shall made the same good at his own expense, or in defaults, the Engineer-in-charge may 
cause the same to be made good by other workmen and deduct the expense (of which 
the certificate of the Engineer-in-Charge shall be final) from any sums that may be then, 
or at any time thereafter become due to contractor, or from his security deposit or the 
proceeds of the sale thereof a sufficient portion thereof. 
 

2. "The security deposit of the contractor made in the manner provided in clause 1 
thereof, shall be refundable on the expiry of 3 months (6 months in the case of a road work) 
after the issue of the certificates, final or otherwise of the completion of the work, subject 
to the condition that no such refund of security deposit shall be allowed till the 
final bill has been prepared and passed. Provided however, that in the case of a road 
work if in the opinion of the Engineer-in-Charge, half of the security deposit is sufficient 
to meet all the liabilities of the contractor under this contract, half of the security deposit 
may be refunded after 3 months of the issue of the said certificate of completion. 
Provided further that in the case of any work (whether road, building, bridge, electrical, 
sanitary and plumbing etc.) whether the Engineer-in-Charge is satisfied that the contractor 
after completion of the major portion of the contract in unable to execute remaining part 
of the work, for reasons beyond his control, the Executive Engineer in his discretion may 
make a proportion refund of the security deposit to the contractor." 

 

3. The contractor shall be responsible for rectifying defects in asphaltic work noticed 
within a year from the date of completion of the work and the portion of the security 
deposit relating to asphaltic work shall be refunded after the expiry of this period. 

 

Clause 18 - The contractor shall supply at the own cost materials (except such . 
special materials if any, as may in accordance with the contract be supplied from the 
Engineer-in-charge's stores), plant, tools, appliances, implements, ladders, cardage. tackle 
Scaffolding and temporary works requisite proper for the proper execution of the work, 
whether original altered or substituted, and whether included specification or other documents 
forming part of the contract or referred to in these conditions or not. or which may be 
necessary for the purpose of satisfying or complying with the requirements of the 
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Engineer-in-charge as to any matter as to which under these conditions he is entitled to 
be satisfied, or which he is entitled to require together with carriage therefore to and from 
the work. The contractor shall also supply without charge the requisite number of persons 
with the means and materials necessary for the purpose of setting out, works and counting., 
weighing and assisting in the measurement or examination at any time and from time to 
time of the work or materials. Failing his so doing the same may be provided by the 
Engineer-in-charge at the expense of the contractor and the expenses may be deducted 
from any money due to the contractor under the contract, or from his security deposit or 
the proceeds of sale thereof, or of a sufficient portion thereof. The contractor shall also 
provide all necessary fencing and lights required to protect' the public from accident, and 
shall be bound to bear the expenses of defence of every suit, action or other proceedings 
at law that may be brought by any persons for injury sustained owing to neglect of the 
above precautions and to pay any damages and cost which may be awarded in any such 
suit, action or proceedings to any such person or which may with the consent of the 
contractor be paid to compromise any claim by any such person. 

 
Clause 18(A)- The contractor shall be responsible for and shall take proper care 

and caution in respect of all rollers, machinery, tools and implements as may be made 
over by the Authority to the contractor of use in the execution of the works under this 
contract and shall be liable for any loss of and damager caused to the said rollers 
machinery tools and implements by and reason whatsoever during the period the same are 
in the possession of the contractor and shall on demand pay to the Authority such amount 
as may be fixed by the Authority for 'such loss and damages, the decision of the Authority 
in that respect being final. Should the contractor fail or neglect to pay such amount on 
demand the Authority shall have the right and be entitled, in addition to the other rights 
and remedies available to it, deduct such amount from the amount of security deposited 
by the contractor and/or any amount remaining payable to the contractor under this 
contract for any work done by contractor. 

 
 

Clause -18(B)- In every case in which by virtue of the provisions of Section 12. 
Sub-section (1) of the Workmen's Compensation Act, 1923, Authority is obliged to pay 
compensation to a workmen employed by the contractor, in execution of the works. 
Authority will recover from the contractor the amount of the compensation so paid, and 
without prejudice to the rights of Bidhannagar Municipal Corporation under Section 12, Sub-
section (2) 
of the said Act. Authority shall be at liberty to recover such amount or any part thereof 
by deducting it from the security deposit or from any sum due by the Government to the 
contractor whether under this contract or otherwise. 

 
 

Authority shall not be bound to contest any claim made against it under Section 12, 
Sub section (1) bf the said Act, expect on the written request of the contractor and upon 
his given to Bidhannagar Municipal Corporation full security for all costs for which 
Authority might become liable in consequence of contesting such claim. 

 
 
 

Clause 19-  No female labour shall be employed Within the limits of a cantonment. 
 
 
 

Clause 19A- No labourer below the age of twelve years shall be employed on the 
work. 

 
 
 
 

Clause 19B- The contractor should pay his labourers wages not less in amount than 
what is considered reasonable for the locality by the superintending Engineer. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
And is liable for damages 
arising from non-provision 
oflight, fencing etc. . ' 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Labour 

 

 
 
 

Clause 20- No work shall be done on Sundays without the sanction in writing of Work on Sundays 

the Engineer-in-charge. 
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Work not to be sublet. 
 

 
 
 
 
 

Contract may be 
rescinded and 
security deposit 
forfeited for subletting, 
bribing, or if contractor 
becomes insolvent. 

 
 
 

Sum payable by way of 
compensation to be 
considered as reasonable 
compensation without 
reference to actual loss. 

 
 

Changes in constitution of 
firm. 

 
 
 
 

Works to be under 
direction of Superintend- 
ing Engineer. 

 
 
 
 
 

Lump sums in estimates. 
 
 
 
 
 
 
 
 
 
 
 

Action whrere no 
specification. 

 
 
 
 

Definition of works. 

Clause 21 - The contract shall not be assigned or sublet without specific orders 
from Bidhannagar Municipal Corporation in respect of a specified sub-contractor. And if the 
contractor shall assign or sublet his contract, or attempt so to do, or become insolvent or 
commence 
any insolvency proceedings or make any composition with his creditors, or attempt so to 
do, or if any bribe, gratuity gift, loan, perquisite, reward or advantage, pecuniary or 
otherwise, shall either directly or indirectly be given, promised, or offered by the contractor, 
or any of his servants or agents to any public officer or person in the employ of Authority 
in any way relating to his office or employment, or if any such office or person shall 
become in any way directly or indirectly interested in the contract, the Executive Engineer 
may thereupon by notice in writing rescinded the contract, and the security deposit of the 
contractor shall thereupon stand forfeited and be absolutely in the disposal of Authority 
and the same consequences shall ensure as if the contract had been rescinded under 
clause 3 hereof, and in addition the contractor shall not be entitled to recover or be paid ' 
for any work thereto for actually performed under the contract. 
 
 

Clause 22 - All sums payable by way of compensation under any of these conditions 
shall be considered as reasonable compensation to be applied to the use of Bidhannagar 
Municipal Corporation without reference to the actual loss or damage sustained and whether 
to not 
any damage shall have sustained. 

 
 

Clause 23 - In the case of a tender by partners any change in the constitution of the 
firm shall be forthwith notified by the contractor to the Engineer-in-charge for his 

information. 
 
 

Clause 24 - All works to be executed under the contract shall be executed under 
the direction and subject to the approval in all respects of the Executive Engineer for the 
time being who shall be entitled to direct at what point or points and in what manner they 
are to. be commenced and from time to time carried on. 
 
 

Clause 25 - When the estimate on which the tender is made includes lump sums 
respect of parts of the work, the contractor shall be entitled to payment in respect of the 
items of works involved or the part of the work in question at the same rates as the 
payable under this contract for such items, or if the part of the work in question is not, 
in the opinion of the Engineer-in-charge capable of measurement the Engineer-in-charge 
may at his discretion pay the lump sum amount entered in the estimate and the certificate 
in writing of the Engineer-in-charge shall be final and conclusive against the contractor 
with regard to any sum or sums payable to him under the provisions of this clause. 

 
 

Clause 26 - In the case of any class of work for which there is no such specification 
as is mentioned in Rule 1, such work shall be carried out in accordance with the district 
specification and in the event of there being no district specification, then in such case 
the work shall be carried out in all respects in accordance with the instructions and 
requirements of the Engineer-in-charge. 

 
 

Clause 27 - the expression "works" or "work" where used in these conditions shall, 
unless there be something either in the subject or context repugnant to such construction 
be constructed and taken to mean the works by or by virtue of the contract contracted 
to be executed, whether temporary or penn anent and whether original, altered substituted 
or additional. 

 
 

Clause 28-  The contractor (s) shall at his/their own cost provide his/their labour 
with hutting on an approved site, and shall make arrangement for conservancy and sani- 
tation in the labour camp to the satisfaction of the local Public Health and Medical 
Authorities. He/They shall also at his/their labour camp from the existing mains wherever 
available, and shall pay all fees, charges and expenses in connection there with and 
incidental thereto. 

 
 

Clause 29 - contractor has to submit completion report along with the completion 
drawing form of cost in triplicate after which final will be dealt with. 
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Schedule showing (approximately) materials to be supplied by the works and Buildings department 
under clause 10 and 26 for work contracted to be executed and the rates at which they are to be 
charged f01: 

 
 
 
 

 
Particulars 

Rates at which the materials will  
be charged to the 

contractor 
Unit Rs. p . 

 
Place of deli very 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

. 

    

 
Note r-The person or firm-submitti ng the tender should see that the rates in the above schedule are fil ed 
up by the Engineer-in-charge on the issue of the form prior to the submission of the tender. 

 
 
 
 

Signature of contractor Signature of Executive Engineer 
Bidhannagar Municipal Corporation 
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ADDITIONAL CONDITIONS 
 

1. Cement found surplus after the completion of a work should be returned 
to the Subdivisional Officer, the value of the cement returned to the Department 
will  be credited to the contractor. If  any contractor is found to have used the 
surplus cement for his own purpose or otherwise disposed of it without the written 
consent of the Executive Engineer or the sub Assistant Engineer (if nominated for the 
purpose by the Executive Engineer) he may be held -guilt y of theft. In this 
connection the provision of clause 10 may be referred to, where if is clearly stated 
that all  materials issued to the contractors shall  remain the property of Government. 

 
2. The contractor shall  have to make his own arrangements for water, both 

for the work and use by his cooly. etc., for steam road roll ers and for all  tools 
and plant, etc., required on the work. 

 
3. Contractors will  be responsible for the payment of all  water charges 

payable to the Corporation of Calcutta or any other water works authority including 
a Government department concerned. 

 
4. If  the contractor shall  desire an extension of the time for completion of 

the work under clause 5 of the contract, no appli cation for such extension will  
be entertained if it is not received in sufficient time to all ow the Divisional Officer 
to consider it and the contractor will  be responsible for the consequences arising 
out of his negli gence in this respect. 

 
5. The contractor will  have to leave ducts in wall s and floors to run conduit 

or cables, where necessary, and he will  not be entitl ed to any extra payment on 
this account. 

 
6. Contractors in the course of their work should understand that all  materials 

(e. g., store and other materials) obtained in the work of dismantli ng, excavation, 
etc., will  be considered Government property and will  be disposed of to the best 
advantage of Government. ,. 

 
7. Owing to diff iculty in obtaining certain materials in the open market 

Authority have undertaken to supply materials specified in the schedule on 
page   ........... of the Tender form at rates stated therein. There may be delay in 
obtaining the materials by the Department and the contractor is, therefore, required 
to keep himself in touch with the day to day positi on regarding the supply of 
materials from the Engineer-in-charge and to so adjust the progress of the work 
that his labour may not remain idle nor may there be any other claim due to or 
arising from delay in obtaining the materials. It should be clearly understood that 
no claim whatsoever shall  be entertained by the Government on account of delay 
in supplying materials. 

 
8. The minimum period for which a road roll er is required to be used by 

a contractor shall  be determined by the Executive Engineer on the basis of the 
quantity of metal that can be consoli dated by a roll er day and the Executive 
Engineer's decision shall  be final. If  the roll er be required to work for a longer 
period due to bad arrangement of the contractor, shortage of water, etc. additi onal 
hire charges shall  be levied at the rates specified below under "A  Hire Charges" 
for additi onal period the roller works. 

 
9. No compensation for any damage done by ram or traffic during the 

execution of the work will  be made. 
 

10. Whenever a work is carried out in a municipal area, electric li ghts or 
electric danger signals wherever avail able shall  be provided by the contractors on 
the barriers as well  as paraffin li ghts. Faciliti es for electric connection will  be made 
by this Bidhannagar Municipal Corporation but the contractor will  bear all  expense. 

 
11. The contractor should quote through rate inclusive of cost of materials 

and carriage to place of working. 
 
 
 
 
-------- 
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12. The contractor should give complete specification showing the method of 
execution and the quantity and quality of material they intend to use per hundred 
sq.ft. area. 

 
13. In case where water is used by the contractor he will be required to 

deposit in advance with the Executive Engineer the charges for the water which 
are to be calculated in accordance with the schedule of miscellaneous rates in the 
Canal Act. 

 

 
14. It must be clearly understood by the contractor that no claim on account 

of enhanced rates on those already accepted, due to war fluctuations will be 
entertained during the currency of this contract for the work as per schedule 
attached to the agreement and the additional work, if any under clause 12 of the 
contract, if such additional work shall consist of item which have already been 
quoted for, or, items not quoted for but appearing in Districts Schedule. 

 
15. In the event of emergency the contractor will be required to pay his 

labour every day and if this is not done, municipal authority shall make the requisite 
payment as would have been paid by the contractor and recover the cost from 
the contractors. 

 
 
 
 

Inconvenience of the public 
 

16. The contractor(s) shall not deposit material on any side which will 
seriously inconvenience the public. The Engineer-in-charge may require the 
contractor(s) to remove any materials, which are considered by him to be a danger 
or III  convenience to the public or cause them to be removed at the contractor's 
cost. 

 
17. The contractor under takes to have the site clean, free from rubbish to 

the satisfaction of the Engineer-in-charge. All surplus materials, rubbish, etc., will 
be removed to the places fixed by the Engineer-in-charge and nothing extra will 
be paid. 

 
18. The contractor shall not allow any rubbish and debris to remain on the 

premises during or after repairs, but shall remove the same and keep the place 
neat and tidy during the progress of the work. The Engineer-in-charge may get 
the site or premises cleared of debris, etc., and recover the cost from the bill 
of the contractor, if the latter shows slackness in observing this clause. 

 
19. Materials brought at site shall not be stacked at random. The contractor 

shall stack all these materials as directed by the Engineer-in-charge. 
 
 
 
 

ADDITIONAL  CONDITIONS WHEN ROAD ROLLERS ARE 

SUPPLIED BY GOVERNMENT 

 
Road rollers, if available, shall be supplied by the Government on hire upon 

payment of the charges at the rates and on the conditions specified below. The 
. contractor should requisition road rollers at least six week before the date on which 
these are required mentioning the dates on which delivery is desired. In case rollers 
cannot be made available to the contractor on that date requisite extension of time 
shall be granted to the contractor for completion of the work but no compensation 
for loss of labour or any other shall be entertained. 
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A-llire Charges 

(1) Road-rollers, petrol, diesel or steam-8 tons or over   ......... Rs. 1501- per day 
 

(2) Road rollers petrol, diesel or steam-6 tons or less  .......... Rs. 120/- per day 

The pay of drivers, firemen or khalasi and chowkidar will have to be paid 
for extra at the following rates 

 
 

(3) Petrol or diesel roller, 

(i) One driver 

(ii) One Khalasi 

per roller- 

@ Rs. 20/- 

@ Rs. 17/- 
 
 
 
B-Conditions 

 
 
Per day 

Per day 

 
 

1. (a) The road rollers will be made over and taken back at site of work. 
The charges for same shall be recovered at the prescribed rates (both the hire 
charges and the wages of drivers, fireman or khalasi and chowkidar) the date the 
road roller is made over till the date of its return even through the roller may 
not have been working for any cause except when it gets out of order (due to 
no fault of contractor) and requires major repairs. But such exemption shall only 
be allowed on specific orders of the Executive Engineer indicating the period for 
which exemption for payment of the above charges is allowed and the reason 
thereof. In all other cases of stoppage of a roller, the contractor shall be liable 
to pay for both the hire charges and wages for drivers, fireman or khalasi and 
chowkidars. 

(b) The rollers and other equipments shall be fully utili sed for the purpose 
for which the same are made over and shall not be allowed to remain idle when 
they are in working condition. The maximum time limit including extra allowance 
in terms of working days for each type of rolling shall be as shown in the 
Statements I and II enclosed. Any excess time involved beyond this scheduled 
period shall be charged at double the normal rate of hire charge for each working 
day in excess. For these purpose part of a day shall be counted as a full day. 
No exemption shall be allowed unless the contractor applied for it and can prove 
to the satisfaction of the Engineer-in-charge that the excess time involved was not 
due to any fault of the contractor. 

2. Rollers issued to contractors must remain in charge of the Departmental 
drivers throughout the period the same are used by the contractor and are not 
returned back by the contractor. 

3. Rollers issued to contractor are to work for 6 days in the work with 
stoppage of work on the seventh day for general cleaning and petty repairs. 
Contractor will pay for hire charge as well as for the wages of driver, fireman 
or khalasi and chowkidar for the whole week. The cost of obtaining water for 
washing the rollers shall be borne by the contractor. 

4. The hire charge are exclusive of cost of grease and lubricating oil, which 
will be supplied free by the Department. 

5. Fuel, petrol and chopped fire-wood for the working of road rollers match 
and kerosine oil require for lighting up will be supplied by the hirer at his expense. 
Steam coal for steam road rollers and diesel oil for diesel road rollers will be 
supplied by the Department at the rate scheduled at page 11 of the agreement 
and cost debited to the contractor's account accordingly. 

 

SPECIFICATIONS GOVERNING ISSUE OF ROAD ROLLERS 
 

The number of working days to be allowed for finishing each individual item of 
work is shown below with extra allowances. 

(Extra allowances are to be considered by the Executive Engineer only on 

special circumstances depending· on the particular nature of work and his decision 

will be final) 
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STATEMENT - I 
 

(a) for steam road roller or diesel road roll er -8-10 tonnes or over 
 

NB.- Each working day means each roller day i.e. 8 hours working in a day with one roller. 
 
 

 

SI. 
No. 

 

 
Item of works 

 

Time to be allowed 
for completion 

No. of working days 

 

 
Remarks 

l. 
 
 
 
 

2. 
 
 

3. 
 

 
4. 

 
 

5. 
 
 
 

6. 
 

 
 
 
 

7. 
 

 
 
 

8. 
 

 
9. 

 
 
 
 
 
 

10. 

Rolli ng subgrade 
 
 
 
 

Rolli ng sub grade with single brick flat 

soli ng 
 

Do - with double brick flat soling 
 

 
Do - with a single brick-on-edge 

over a brick flat soli ng 
 

Rolli ng Jhama metal 
 
 
 

Rolli ng Stone metal- 
a) Rajmahal or Pakur of similar trap 

metal 

b) Other kind of stone metal 
 

Rolli ng dry chips or buzree in painting 

works (size 3/4" or 112") in new works ... 
 
 

Do over painted road surface 
 

 
Roili ng premixed chips or buzree (3/4" 
size) with paint- 
a) Initi al cost 

 
b) Other painted surface 

 
Rolli ng Carpet - 
a) Inch thick 

1 6,000 sft. per day (of 

finished road surface) 
 
 

12,000 sft. per day 

(Do) 
 

10,000 sft. per day 

(Do) 
8,000 sft. per day 

(Do) 
 

1,000 eft, per day 

(of new metal) 
 

 
500 eft. per day 

(Do) 

600 eft. per day 
 

6,000 eft, per day (of 

finished road surface) 
 
 

8,000 eft. per day 

(Do) 
 
 

4,000 sft. per day 
(Do) 

5,000 sft. per day 
(Do) 

 
4,000 sft. per day 

(Do) 

Extra all owance 

may be 1 day for 
each completed 

mile. 
 

 
(Do) 

 

(Do) 
 

 
(Do) 

 
 

Extra all owance 

may be 2 days for 
each completed mile 

 
(Do) 

 

 
(Do) 

 

Extra all owance 

may be 1 day for 

each completed mile 

(Do) 
 
 
 
 

(Do) 
 

(Do) 
 

 
(Do) 

 
 
 

Statement-II 
 

(b) For steam road roller or diesel road roll er-6 tons or less. 
 

Time to be allowed in respect of each item of work is the same as per Statement 1 in case 
of roller of 8 tons or above plus 25 per cent extra. 

 
Extra all owances may be the same as per Statement in case of roller of 8 tons or above. 

 
 
 

TAR AND BITUlVIEN 
 

1. The contractor undertakes to make arrangements for the supervision of the work by 
the firm supplying the tar or bitumen used. 



f) 
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2. The contractor shall collect the total quantity of tar or bitumen required fot the 

work as per standard formula, before the process of painting is started and shall hypothecate 

it to the Engineer-in-charge against money advanced by Government. If any bitumen or tar 

remain unused on completion of the work on Account of lesser use of materials in 

actual execution for reasons other than authorised changes of specification and adandoment 

of portion of work a corresponding deduction equivalent to the cost of unused material as 

determined by the Engineer-in-charge shall be made and the material returned to the 

contractors. Although the materials are hypothecated to Government Contractor undertakes 

the responsibility for their proper watch, safe custody and protection against all risks. The 

materials shall not be removed from the site of work without the consent of the Engineer- 

in-charge in writing. 
 

 
 
 

ADDITIONAL CLAUSE 
 
 

1. In cases where the responsibility of despatch of stores rests with the suppliers 

but the freight is payable by the purchaser, the supplier should despatch the stores by the 

most economical method, using the full wagon load whenever it is possible and economical 

to do so, failing which the supplier will render himself liable for the whole or part of any 

avoidable expenditure caused by such default. The supplier should not get in touch with 

the Purchase Officer Concerned and in cases of despatch of stores which are the 

property of the Defence Department at the time of despatch, the supplier may obtain the 

advice of the "Movement Control Section". Station Staff Officers or the Controller 

Suppliers of the stations concerned. 

 
2. The contractor will have to make his own arrangements for the carnage 

materials. 
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